Eileen Gay

Mosaic Artist
& Concrete Sculptor
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Mosaic Sculpture Proposal

Slow Dance

Clearwater Beach Municipal Marina
Welcoming Public Art



An iconic sculpture can act as a welcoming attract, beckoning
visitors to a site and suggesting a feeling of arrival. At fourteen feet tall,
“Slow Dance” announces the site of the Clearwater Beach Municipal
Marina by welcoming visitors with its colorful, lighthearted presence.

“Slow Dance” evokes a nautical theme that includes a notice to all
who enter the marina — slow down and enjoy the ride.

Slow, no wake, please!

With its bright colors and dancing stars, “Slow Dance” will invite visitors

to stop in as they transition the area. The colorful sculpture can also act

as a wayfinding device for meet ups with friends and family inviting them
to enjoy the marina walkway.






14’ (ish)
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Basic Sculptural Construction for

SLOW DANCE

- High fire glazed porcelain, glass, & stone mosaic
- Adhered with modified thin-set cement
- Grouted with urethane grout \
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Steel imbedded
for structural support /
and pick points

2 coats of acrylliccement
with fiberglass reinforcement

EPS material
as armature



SLOW DANCE

SCULPTURAL MoOsSAIC
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§ Engineering
-~ Sculpture, steel
Materials/Supplies
Fabrication 33,850.00 N
Load, transport, crane 13,000.00 ,
B Sitework (footings) 0.00 | Ny
. & \‘\""\\;"/ | Contingency 10,000.00 M N &

75,000.00 F
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TIMELINE

MONTH 1 & 2

Artist notification

Design modifications if needed
Engineering work

Sculpture materials ordered
Steel fabrication started

Tile ordered

MONTH 3
Sculptural forms started
Steel finished, imbeded in forms

MONTH 4
Sculptural forms completed
Tile materials prepped

MONTHS 5-8
Mosaic fabrication

MONTH 9
Grout work
Transport to site
Installation




For your consideration
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