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\Valss REP SERVICES, INC.
w!Eé Experts at Play & Outdoor Spaces

Site Amenities m Playground Equipment ® Safety Surfacing m Shade
Phone: 407.831. 9658 Fax: 866.232.8532

Please mail POs, contracts and checks to:
Rep Services, Inc.

165 W. Jessup Ave.

Longwood, FL 32750-4146

E-mail: sales@repservices.com

Proposed City of Clearwater Ship TBD at a later date Bill City of Clearwater
To: Parks and Recreation Department To: To:  parks and Recreation Department
100 S Myrtle Ave 100 S Myrtle Ave
Clearwater, FL 33756-5520 Clearwater, FL 33756-5520
Attn: Art Kader Attn: Attn: Art Kader
Project No: 19222 Project Name: City of Clearwater - Del Oro Park Playgro Project Contact:  Art Kader

401 N Mcmullen Booth Rd
Clearwater, FL 33759
Project County: Pinellas

Del Oro Park Playground Option 2
9/2/2022

Proposal Name: Project Location:

Proposal Expires:

Proposal No:

19222.04

Proposal Date: 8/8/2022

For Questions Contact: Jason Smith @ 407-853-3595 >4 jason@repservices.com
Consultant: Scott Brushwood @ 727-539-8457 b4 scott@repservices.com Opt/Rev: B/l  Printed: 8/9/22 -JS
Vendor: Landscape Structures Proj Drawings: 19222-2-3 2022.2 584256
Class Part No Qty Description Unit Price  Disc Net Price Ext Price
Freestanding Play 5-12
Kids In Motion ‘IP295694A—001 1EA ‘Reviwhirl Spinner DB Only 5,717.00‘ -5.0% 5,431.15 5,431.15
Freestanding Play 5-12 Total: $5,431.15
Freestanding Play 5-12 (2)
Kids In Motion  IP152179A-001 | 2EA  Saddle Spinner DB 16"height | 129200 -5.0% 122740  2,454.80
Freestanding Play 5-12 (2) Total: $2,454.80
PlayBooster 5-12
Climbers PB158678A-001 1EA |Climbing Wall Alum DB 2,202.00 -5.0% 2,091.90 2,091.90
Custom CP023360A-001 1EA |DtrInd Quantis A.3 DB Only 34,885.000 -5.0% 33,140.75 33,140.75
Kids In Motion IP194663A-004 1EA |Zipkrooz 34' W/aluminum Posts - DB 15,053.00 -5.0% 14,300.35 14,300.35
IP195507A-004 1 EA |Zipkrooz Additional Bay 34' W/aluminum Posts - DB 14,650.00 -5.0% 13,917.50 13,917.50
Overhead PB130873A-001 1EA |Ring Pull 828.00 -5.0% 786.60 786.60
Events
PB193170A-001 1EA |Lolliladder W/2 E-pods 3,188.00 -5.0% 3,028.60 3,028.60
Posts PB111404D-001 1EA |124"alum Post DB 452.00 -5.0% 429.40 429.40
PB111404E-001 1EA |116"alum Post DB 387.00 -5.0% 367.65 367.65
PB111404F-001 1EA |108"alum Post DB 376.00 -5.0% 357.20 357.20
Signs 1P182503C-001 1 EA |Welcome Sign (Isi Provided) - Ages 5-12 Years Direct Bury| 0.00 -5.0% 0.00 0.00
Swings IP174018A-001 2 EA Belt Seat - Proguard Chains For 8 Beam Height 158.00 -5.0% 150.10 300.20
IP176038A-001 2 EA |Full Bucket Seat - Proguard Chains For 8' Beam Height 441.00 -5.0% 418.95 837.90
IP177344A-001 1 EA |Single Post Swing Frame - 52" Bury 8' Beam Height Only 1,793.00 -5.0% 1,703.35 1,703.35
IP177345A-001 1 EA |Single Post Swing Frame - 52" Bury Additional Bay 8' 1,275.00 -5.0% 1,211.25 1,211.25
Beam Height Only
1P237297A-001 1EA |Friendship Swing W/single Post Frame Additional Bay - 52' 3,548.00 -5.0% 3,370.60 3,370.60
Bury Proguard Chains
PlayBooster 5-12 Total: $75,843.25
PlayBooster 5-12 (2)
Posts PB111404F-001 2 EA |108"alum Post DB 376.00 -5.0% 357.20 714.40
Slides & Gliders PB189313A-001 1EA |Rushwinder DB Right 6,366.00 -5.0% 6,047.70 6,047.70
PlayBooster 5-12 (2) Total: $6,762.10
Discount Applied: $4,762.70 Product Subtotal: $90,491.30
Electronic of Signed & Sealed Engineering: $2,900.00
Freight: Prepaid  Ship Method: Best Way  FOB: Destination  Weight: 4,451 Ibs  Freight Charge $10,574.32
Landscape Structures Total: $103,965.62
Vendor:  Engineered Wood Fiber supplied by Rep Services Proj Drawings: 19222-2-3 2022.2 584257
Class Part No Qty Description Unit Price  Disc Net Price Ext Price
Surfacing EWF

Discount Applied: $400.20

‘ 145 CY 52.50‘ 7,612.50

Engineered wood fiber mulch supplied and installed, 12" ‘

55.26/ -5.0%
depth.
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Freight: Prepaid  Ship Method: Best Way  FOB: Destination  Freight Charge Included
Engineered Wood Fiber supplied by Rep Services Total: $7,612.50
Installation By RSl Installer: The scope includes the following, as required: 584258
Item Qty Description
INS-LSI 1LT Equipment Installation - Landscape Structures 19222-2-3
TRASH REMOVAL 1LT Haul off of excavated material from footings
Discount Applied: $1,782.57
RSl Installer Total: $33,868.82
General Terms of Sale and Proposal Summary
Net 30 Product: $101,003.80
Installation: $33,868.82
Freight: $10,574.32
Proposal Total: $145,446.94

Notes

The Clay County Contract #18/19-2 provides a discount on LSI product. The maximum price for installation is 80% of the product price. (Installation does not
include site prep, slabs, footings or engineering).

Basis of Proposal:
Our proposal is based upon Landscape Structures design 19222-2-3 2022.2

(This schedule starts when all needed information to direct engineering has been gathered.)
4 Weeks: Engineering & Submittals

4 Weeks +/- Permitting

24 Weeks Longest manufacturing lead time. (Typical for scheduling.)

1 Week Shipping

3 Weeks Installation of equipment and safety surfacing.

36 Weeks TOTAL WEEKS

Note that RSI is committed to do all it can to meet the needs of your project.

Landscape Structures:
When placing an order, please select colors from those shown on pages 284-287 of the catalog.

Protective surfacing material must have a critical height value to meet the maximum fall height for the equipment and be accessible (ref. ASTM F3101).

The Seat Strap (for the Molded Bucket Seat) is not IPEMA Certified. It is intended for use in supervised areas only. In public playground environments, we
recommend a checkout system to reduce vandalism/theft and for safety reasons.

Engineered Wood Fiber:
***x IPEMA CERTIFIED ASTM F1292-13 Standard Specification for Impact Attenuation of Surface Systems Under and Around Playground Equipment and ASTM
F2075-10a Standard Specification for Engineered Wood Fiber for Use as a Playground Safety Surface Under and Around Playground Equipment.

Drainage is extremely important to the long-term performance of your playground surfacing. A minimum of a 12" depth of surfacing material must be
maintained at all times.

*** This is a natural product. Particle size, texture and color may vary from a tan to a dark brown due to the natural conditions of the environment.
This proposal is for Engineered Wood Fiber playground surfacing delivered to the site.

Freight prices are subject to an energy/fuel surcharge if implemented between the time of quote and placement of order.

Installation:
Unless otherwise noted, the following items are to be PROVIDED BY CUSTOMER prior to installation:

To Be Provided by customer:
e Access for machines and labor crew to equipment installation location.
e Storage or Staging area.
e Signed & sealed site plan or survey.
o All site work, site preparation and base preparation.
o All demolition of existing equipment
o All playground borders
e Private underground utilities located and marked prior to installation.
¢ Sod & Landscape Restoration.
e Soils testing.
o Geotechnical Report.
o Tree survey.
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o Site security.

o Dumpster.

e Water and 110 Electric.

e Dewatering and drainage considerations.
» Concrete testing.

Installation Charges on this proposal are based on NO UNFORESEEN conditions in the area, above or below the surface. If unforeseen conditions arise, the
installation charges will change to reflect additional costs associated with dealing with those circumstances. Examples of this include, but are not limited to:
site not ready upon installer's arrival, underground utilities, or difficulties with footers due to coral rock or ground water in the holes.

Also, please be aware that we generate separate invoices for product at the time of delivery, then we invoice for installation upon completion. This is the
customary approach in construction and eliminates sales tax on installation services. If your project should include products from multiple manufacturers, be
advised that the products will be invoiced separately.

If, during the performance of this contract, the price of an input increases 3% or more as documented by factory quotes, invoices or receipts to contractor
(Rep Services, Inc.) from the date of the contract signing the price of shall be equitably adjusted by an amount reasonably necessary to cover such price
increases. Where the delivery of an inputis delayed, through no fault of contractor (RSI) as a result of the shortage or unavailability of an input, contractor
(RSI) shall not be liable for any additional costs or damages associated with such delay(s).

Orders are shipped within our manufacturer's standard lead times. Requests for delayed shipping may result in additional costs due to increases in freight,
material costs or other factors. To secure the prices on this proposal, the offer must be accepted prior to the expiration date noted.

The undersigned warrants that he/she is an authorized representative of the company noted and has the requisite authority to bind said company and/or
principal. If any particular billing is not paid when due, all outstanding balances, regardless of prior terms, will become immediately due and owing upon
demand. Interest on past due amounts will be assessed at 1 ¥2 % per month or the maximum interest rate permitted by applicable law, whichever is less.
Should it become necessary for either party to this contract to institute legal action for enforcement of any provisions of this contract, the prevailing party shall
be entitled to reimbursement for all court costs and reasonable attorney’s fees incident to such legal action. The parties hereto agree that proper venue for any
legal action in any way related to this contract shall be in Seminole County, FL.

Accepted By:
City of Clearwater

Company Name Authorized By Printed Name Date

As Its: (Title)




