



Florida Department of Transportation

RON DESANTIS
GOVERNOR

11201 N. McKinley Drive
Tampa, FL 33612-6456

JARED W. PERDUE, P.E.
SECRETARY

May 1, 2026

Jacinta Corcoba, Gas Section Manager
City of Clearwater (d.b.a. CGS Energy)
777 Maple St.
Clearwater, FL 33755

RE: FPID 448486-1-56-03 // ALT US 19/SR595/BAYSHORE BLVD AT SR 586/CURLEW RD/CAUSEWAY BLVD // City of Clearwater Approval of UWHCA Bid

In reference to the above project, please find enclosed one (1) copy of the bid tabulations for your review. For your convenience, the official estimate has also been attached to allow for comparison.

The low bid amounts to \$117,852.00. The City of Clearwater's current balance of \$43,374.87 is less than the new amount. If you are in agreement with the low bid amount, please be prepared to submit the following by no later than May 8, 2026.

- A letter from the City of Clearwater accepting the low bid amount of \$117,852.00 plus an additional 5% for Construction Engineering & Administrative (CEA) Charges (\$5892.60) and 10% Contingency (\$5820.00 [included in bid amount]) for a total agreement amount of \$123,744.60.

If you choose to accept this low bid amount for the work to be performed by the FDOT's Contractor, please deposit \$80,369.73 to match the new agreement total of \$123,744.60.

The low bid exceeds the official estimate amount by more than 10%. The City of Clearwater may, according to the terms of the UWHCA, reject the bid. If the City of Clearwater chooses to reject the bid and self-perform the work, please be prepared to submit the following by no later than May 8, 2026:

- A letter from the City of Clearwater rejecting the low bid.
- A signed copy of the contingency utility work schedule.

Please do not hesitate to reach out should you have any questions or need any further assistance.

Sincerely,

Erin Long
District Utility Administrator
Direct: (813) 975-6154
Mobile: (813) 323-1149
Email: Erin.Long@dot.state.fl.us