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June 16, 2021

Ms. Sarah Kessler
Environmental Specialist/CRS Coordinator
City of Clearwater
100 South Myrtle Avenue
Clearwater, Florida 33756

Re: Project #4337-398 , City of Clearwater, 20 Lift Stations, & Portable
Generators 

Dear Ms. Kessler: 

Enclosed is the executed Hazard Mitigation Grant Program (HMGP) contract 
number H0487 between the City of Clearwater and the Division of Emergency 
Management.  

Please email all Requests for Reimbursement (Attachment D) to the project 
manager at Barbara.Holeda@em.myflorida.com.  The Project Manager for this contract is:

Ms. Barbara Holeda, Project Manager
Florida Division of Emergency Management
2555 Shumard Oak Boulevard
Tallahassee, Florida 32399

If you have any specific questions regarding the contract or the Request for 
Reimbursement form, please contact Ms. Barbara Holeda at 850 815-4538. 

Respectfully,

Miles E. Anderson 
Bureau Chief, Mitigation
State Hazard Mitigation Officer
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in advance regardless of the budget implications





Any line item amount in this Budget may be increased or decreased 10% or less, with the Division’s 
approval, without an amendment to this Agreement being required, so long as the overall amount of the 
funds obligated under this Agreement is not increased.

*** This project has an estimated $0.00 in contingency funds. Per FEMA Hazard Mitigation 
Assistance Guidance Part VI, D.3.4 – Contingency funds are not automatically available for use.  Prior 
to their release, contingency funds must be re-budgeted to another direct cost category and identified.  
Post-award changes to the budget require prior written approval from the Division (FDEM).  The written 
request should demonstrate what unforeseen condition related to the project arose that required the use 
of contingency funds.

Project Management costs are included for this project in the amount of $0.00























(Check)
AMOUNT

This payment represents % completion of the project. TOTAL
2 Recipient's internal reference number (e.g., Invoice, Receipt, Warrant, Voucher, Claim Check, or Schedule #)
3 Date of delivery of articles, completion of work or performance services. (per document)
4 List Documentation (Recipient's payroll, material out of recipient's stock, recipient owned equipment and 
name of vendor or contractor) by category (Materials, Labor, Fees) and line item in the approved project line 
item budget.  Provide a brief description of the articles or services.  List service dates per each invoice. 





Instructions: Complete and submit this form to State Project Manager within15-days after each quarter:

If No, Describe under Issues below)

State Contracting

Closeout Compliance
Estimated Project Completion Date:

NOTE: Events may occur between quarterly reports, which have significant impact upon your project(s), such as 
anticipated overruns, changes in scope of work, extensions.  Contact the Division as soon as these conditions are 
known, otherwise you could be non-compliant with your sub-grant award.

~ To be completed by Florida Division of Emergency Management Project Manager ~
Project Manager Statement: No Action Required, OR

Action Required: 

PM Percentage of Activates competed per PM Review QR Milestones Spreadsheet: ____%
Date Reviewed: Reviewer: Project Manager











Verify the approved project description above, if there is any discrepancy, please contact the project 
manager.



If the answer to Question 1 is “Yes,” continue to Question 2. If the answer to Question 1 is “No”, 
move to the signature block below to complete the certification and submittal process.







(Appendix II to Part 200, Revised Eff. 11/12/2020).  



available

at

Please note that the sub-recipient alone is responsible for ensuring that all language included in its 

contracts meets the requirements of 2 C.F.R. § 200.327 and 2 C.F.R. Part 200, Appendix II.








