

Req. #72501588 7/18/25

1368 SPALDING RD., STE. C, DUNEDIN, FL 34698-5039 | P: (727) 733-5558 | F: (727) 738-8225 | LICENSE: # CG-C018550

## Proposal - Decommissioning Underground Refuse (BayCare Ballpark Site)

July 14, 2025

TO:

Nate Jozefik

City of Clearwater – Engineering Department

100 S. Myrtle Ave., Suite 200

Clearwater, FL 33756

RE: Decommissioning Underground Refuse 25-0034-SW

As requested, enclosed is the proposal for construction/demolition of the underground trash/recycle bins at BayCare Ballpark located at 601 N. Old Coachman Rd. Clearwater FL, 33765, submitted in accordance with site visits with City Project Manager for a Guaranteed Maximum Price of **\$20,776**.

## Scope of Work:

Remove one existing underground trash and one underground recycle receptacle located near the west entrance of the BayCare Ballpark. Receptacles will be set aside for City pick up. Punch multiple holes in bottom of concrete vault to prevent water accumulation and allow proper drainage. Backfill with compactable fill material compacted in 12" lifts to a 95% compaction level. The last four (4) lifts of fill material to be tested by a certified independent third-party testing lab. Remove exposed steel angle frame, cut top of vault walls approximately 6" below finish concrete grade, furnish and place 6" of 3000 psi concrete with fiber or wire mesh and provide a broom finish.

## Cost Detail:

Description	Amount
Remove Bins, Backfill, Place Concrete	10,000.00
Testing	1,200.00
Final Clean / Pressure Washing	350.00
Subtotal	11,550.00
General Conditions	3,560.00
Construction Management Fee	3,777.50
Contingency <u>10%</u>	1,888.50
Guaranteed Maximum Price	20,776.00

Project Duration shall be <u>fifteen (15)</u> calendar days from the date of the Notice to Proceed. **Existing Contract**:

WWW.BANDESCONST.COM
EQUAL OPPORTUNITY EMPLOYER



This proposal is submitted in conjunction with the existing Construction Manager at Risk Services Continuing Contract entered into with the City of Clearwater on 10/01/2024, based on RFQ #51-24.

## If GMP Exceeds \$150,000:

Per Section III, Article 5.1 of the Contract Specifications, the contractor shall provide to the public entity with a certified copy of the recorded bond. Once the City receives a certified copy of the recorded bond, a Notice to Proceed may be issued. Include the attached bond form as well as the Power of Attorney. (If GMP is less than \$150,000 a bond is not required.)

Code: 3247324-563800-C2005

For work performed, invoices shall be submitted to the City of Clearwater, Engineering Department, Attn: Jamie Gaubatz, Accountant II P.O. Box 4748, Clearwater, Florida, 33758-4748. Contingency services may be billed only after written authorization is provided by the City to proceed with those services.

BANDES CONSTRUCTION COMPANY, INC.	CITY OF CLEARWATER, FLORIDA
By: Tony Politics	
Tony Pattakos	Tara Kivett, P.E.
Project Manager	City Engineer
07/17/2025	
Date	Date