

Purchasing Department Deanna Faggart, NIGP-CPP, CPPO, CPPB, Director

2555 E. Hanna Avenue Tampa, Florida 33610 Office (813) 274-8351 Fax: (813) 274-8355

February 5, 2023

Richard Jenkins Quality Roofing, Inc. 1905 N. 40th Street Tampa, FL 33605 <u>Rick.jenkins@quality-roofing.com</u>

Dear Richard Jenkins,

Your firm has an award with the City of Tampa to provide **ROOFING SERVICES, BID #71031323, (23-P-00386).**

This existing award expires on <u>MAY 31, 2024</u>. Under the provisions of this award, the same prices, terms and conditions (if applicable) may be renewed if mutually agreeable to both parties for an additional one-year period.

If your firm desires to extend the award, please complete and return this Statement of Intent Letter and the enclosed "Schedule of All Sub-Contractors/Consultants/Suppliers Solicited" MBD 10, "Schedule of Sub-Contractors/Consultants/Suppliers to be Utilized" MBD 20 Form and "Sub-(Contractors/Consultant/Suppliers) Payments" MBD 30 Form. These MBD forms should document any subcontractors that are going to be used to provide goods/services for the award's renewal period and/or if any request for payments have been submitted. If payments were not requested or subcontractors were not used, please mark each form accordingly. All of these documents must be submitted with the Statement of Intent in order for the award/contract to be renewed.

That, by executing and submitting this renewal request, the authorized representative of the firm certifies firm's compliance with Section 287.135, Florida Statutes and for contracts for goods or services of \$1 million or more, that the firm is not on the Scrutinized Companies with Activities in the Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and is not engaged in business operations in Cuba or Syria, and that for contracts for goods or services of any amount, that the firm is not on the Scrutinized Companies that Boycott Israel List, and is not engaged in a boycott of Israel. Affiant understands that pursuant to Section 287.135, Florida Statutes, the submission of a false certification may subject firm to civil penalties, attorney's fees, other costs and termination of any contract that is awarded.

If you do not wish to renew, please indicate so in the appropriate space below.

Sincerely, *Katrina House*, NIGP-CPP, CPPB, PPA

Certified Procurement Analyst

STATEMENT OF INTENT

| I, | Richard C. Jenkins- Quality Roofing, I | nc. |
|----------------------|---|--|
| being a | authorized to contract for ity of Tampa- Roofing Services Bid #710 | 031323, (23-P-00386), do hereby express the |
| firm's de I under | esire to extend the above referenced agreement | t upon the same prices, same terms and conditions. ires the City's approval. This statement represents |
| Y | Ву | |
| Witness | mrigh meets | Authorized Signature |
| 02/08/2 | 2024 | Richard C. Jenkins |
| Date | | Type or Print Name Above |
| | | |
| | | Title: Chief Executive Officer |
| () We | do not wish to renew this award. The source for | or non-renewal is: |
| 0 | | |
| | | |

NOTE: Please Return By: FEBRUARY 15, 2024.

Please fax to 813-274-8355 or email to katrina.house@tampagov.net



Page 1 of 4 DMI – Solicited/Utilized City of Tampa – DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited (FORM MBD-10)

| Contract No.: 23 | B-P-00386 Contract Name: ROOFING SERVICES, BID | #71031323 | | | |
|-------------------------------------|---|---|--------------------------------|-------------------------------|-----------------------|
| Contractor Nam Federal ID: 90-0 | e: Quality Roofing, Inc. Addr 679536 Phone: 813-620-4797 Fax: 813-626-1 | ess: 1905 N. 40th Stro 756 Email: | eet Tampa, FL 3 Rick.Jenkins@ | | ng.com |
| [] No Firms we [χ] See attached | re contacted/solicited for this contract. re contacted because: | | | | |
| NIGP Code General C | categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Archite This DMI Schedule Must Be Submitted with the Bid or F | - | | | |
| S = SLBE W=WMBE | Company Name Address | Type of Ownership (F=Female M=Male) BF BM = African Am. HF HM = Hispanic | Trade or Services | Contact Method L=Letter | Quote or |
| Federal ID | Address Phone & Fax | Am. AF AM = Asian Am. NF NM = Native Am. CF CM = Caucasian | NIGP Code (listed above) | F=Fax E=Email P=Phone | Resp. Rec'd Y/N |
| W | Austin Construction,Inc. PO Box 366 Land O Lakes, FL 34639 | CF | 914 | E/F | Υ |
| 59-3442905 | P: 813-918-0381 | | | | |
| 39-1413708 | ABC Supply 5420 N. 59th Street Tampa, FL 33610 P: 813-621-7543 | CF | 912-77 | Е | Υ |
| 74-2025584 | Siplast, Inc. 1000 E Rochelle Blvd. Irving, TX 75062 P: 800-922-8801 | СМ | 912-77 | E/F | Υ |
| 59-1431473 | Gulfeagle Supply 2900 E. 7th Avenue Tampa, FL 33605 P: 813-248-4911 | СМ | 912-77 | E/F | Υ |
| W | NB Handy | HF | 912-77 | E/F | Υ |
| 54-0238570 | PO Box 11407 Birmingham, AL 35246 P: 863-695-3980 | | | | |
| 83-2361044 | Spec Building Materials 1440 Massaro Blvd Tampa, FL 33619 P: 813-622-6870 | СМ | 912-77 | E/F | Υ |
| 81-195099 | Berridge Florida Sales Corp 8802 Venture Cove Tampa, FL 33637 P: 210-650-3050 | СМ | 912-77 | E/F | Υ |

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub —contracting opportunities on this contract. <u>This form must be completed and submitted with the bid or proposal</u>. Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive.

| | 1 | | | | |
|-----------|-------------|----------------|---------------------------------------|------------------|---|
| Signed: | | | Name/Title: Richard C. Jenkins, CEO | Date: 02/08/2024 | |
| MBD 10 re | v. 92/01/13 | Note: Detailed | Instructions for completing this form | | _ |

Page 3 of 4 DMI – Solicited/Utilized City of Tampa – DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized (FORM MBD-20)

| Contract No.: 23-P-00386 Contract Name: ROOFING SERVICES, BID #71031323 | | | | | | | | |
|---|--------------------------------|---------------------------------|--|--|--|--|--|--|
| Contractor Name: Quality Roofing, Inc. Address: 1905 N. 40th Street Tampa, FL 33605 | | | | | | | | |
| Federal ID: 90-0679536 | Phone: 813-620-4797 | Fax: 813-626-1756 | Email; Rick.Jenkins@Quality-Roofing.com | | | | | |
| () See attached documents. | | | | | | | | |
| No Subcontracting (of any kind) will be performed on this contract. | | | | | | | | |
| NIGP Code General Categories: Buildings = 909 |), General = 912, Heavy = 913, | Trades = 914, Architects = 906, | Engineers & Surveyors = 925, Supplier = 912-77 | | | | | |

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

| Er | tter "S" for firms Certified as Small Local Business Enterprises, "W" for firms Certified | as Women/Minority Business | s Enterprise | | |
|--------------------------------|---|---|--|---|---|
| S=SLBE W=WMBE Federal ID | Company Name Address Phone & Fax | Type of Ownership (F=Female M=Male) BF BM = African Am, HF HM = Hispanic Am. AF AM = Asian Am. NF NM = Native Am. CF CM = Caucasian | Trade, Services, or Materials NIGP Code Listed above | Amount of Quote, Letter of Intent if available. | Percent of Scope/Contract % |
| W | Austin Construction,Inc. PO Box 366 Land O Lakes, FL 34639 | CF | 914 | \$8,707.00 | 18%- Oak Lawn |
| 59-3442905 | P: 813-918-0381 | | | | |
| 39-1413708 | ABC Supply 5420 N. 59th Street Tampa, FL 33610 P: 813-621-7543 | CF | 912-77 | \$4,301.08 | 2%- MLK Gym |
| 74-2025584 | Siplast, Inc. 1000 E Rochelle Blvd. Irving, TX 75062 P: 800-922-8801 | CM | 912-77 | \$126,224.71 | 13%- MLK Gym 29% New TPA Rec 20% Port TPA |
| 59-1431473 | Gulfeagle Supply 2900 E. 7th Avenue Tampa, FL 33605 P: 813-248-4911 | СМ | 912-77 | \$122.82 | 0%- Oak Lawn |
| W | NB Handy | HF | 912-77 | \$2,437.49 | 1%- MLK Gym |
| 54-0238570 | PO Box 11407 Birmingham, AL 35246 P: 863-695-3980 | | | | 176- MILK Gym |
| 83-2361044 | Spec Building Materials 1440 Massaro Blvd Tampa, FL 33619 P: 813-622-6870 | СМ | 912-77 | \$4,733.54 | 2%- New TPA Rec |
| 81-195099 | Berridge Florida Sales Corp 8802 Venture Cove Tampa, FL 33637 P: 210-650-3050 | СМ | 912-77 | \$11,847,33 | 2%- MLK Gym 2%- Oak Lawn |
| | | | | | |

| 83-2361044 | Spec Building Materials 1440 Massaro Blvd Tampa, FL 33619 P: 813-622-6870 | | СМ | 912-77 | \$4,733.54 | 2%- New TPA I |
|---|---|------------------------|--------------------|--------------|-------------|----------------------------|
| 81-195099 | Berridge Florida Sales Corp 8802 Venture Cove Tampa, FL 33637 P: 210-650-3050 | | CM | 912-77 | \$11,847.33 | 2%- MLK Gyr 2%- Oak Law |
| rotal Subcontr | act/Supplier Utilization \$158,373.97 | | | , | | |
| Total SLBE Util | ization \$ 0.00 | | | | | |
| Total WMBE Ut | ilization \$ 11,144.79 | | | | | |
| t is hereby certi contract. <i>This fo</i> | Utilization of Total Bid/Proposal Amt | and accurate account | of utilization for | sub-contract | ing opportu | inities on this |
| Signed: | · · | me/Title: Richard C | lenkins CFC |) n: | ate: 02/08 | 3/24 |
| 4DD 20 00/0 | | led Instructions for a | | | _ | |

Tampa

City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments [] Partial [k] Final (FORM MBD-30)

| Contract No.: 23-P-00386 WO#,(i | f any): Contract | t Name: ROOFING SER | VICES, BID #71031323 |
|--|---------------------|------------------------------|---|
| Contractor Name: Quality Roofing, Inc. | Address: | 1905 N. 40th Street Tampa, F | FL 33605 |
| Federal ID: 90-0679536 | Phone: 813-620-4797 | Fax: 813-626-1756 | Email: Rick.Jenkins@Quality-Roofing.com |
| GC Pay Period: 2023 Term Contract | Payment Request/ | Invoice Number: Mult. | City Department: Facility Management |

Total Amount Requested for pay period: \$\frac{158,251.15}{} Total Contract Amount (including change orders):\frac{9}{771,642.00}

Type of Ownership - (F=Female M=Male), BF BM = African Am., HF HM = Hispanic Am., AF AM = Asian Am., NF NM =

Native Am., CF CM = Caucasian S = SLBE

| Type Trade/Work Activity | Company Name Address | Total Sub Contract | Amount Paid To Date | Amount To Be Paid For This Period | |
|-----------------------------------|--|-----------------------|------------------------------------|---|--|
| []Sub []Supplier Federal ID | Phone & Fax | Or PO Amount | Amount Pending Previously Reported | Sub Pay Period Ending Date | |
| F | Austin Construction,Inc. | \$8,707.00 | \$ 8,707.00 | \$ 0.00 | |
| Framing | PO Box 366 Land O Lakes, FL 34639 | | | | |
| Subcontractor | P: 813-918-0381 | | \$0.00 | 10/31/2023 | |
| F | ABC Supply | \$4,301.08 | \$4,301.08 | \$ 0.00 | |
| Materials | 5420 N. 59th Street Tampa, FL 33610 | 41,001.00 | | 0.00 | |
| Supplier | P: 813-621-7543 | | 00.00 | 44/00/0000 | |
| | | | \$0.00 | 11/30/2023 | |
| M | Siplast, Inc. | \$126,224.71 | ^{\$} 126,224.71 | \$ 0.00 | |
| Materials | 1000 E Rochelle Blvd. Irving, TX 75062 | | | | |
| Supplier | P: 800-922-8801 | | \$0.00 | 01/31/2024 | |
| М | Berridge Florida Sales Corp | \$11,847.33 | \$11,847.33 | \$ 0.00 | |
| Materials | 8802 Venture Cove Tampa, FL 33637 | | 11,017.00 | 7 0.00 | |
| Supplier | P: 210-650-3050 | | \$0.00 | 01/31/2024 | |
| F | NB Handy | \$2,437.49 | ^{\$} 2,437.49 | \$0.00 | |
| Materials | PO Box 11407 Birmingham, AL 35246 | 42,107.10 | 2,437.49 | | |
| Supplier | P: 863-695-3980 | | \$0.00 | 12/31/2024 | |
| M | Cons. Duilding Materials | 04 700 54 | | \$ 0.00 | |
| Materials | Spec Building Materials 1440 Massaro Blvd Tampa, FL 33619 | \$4,733.54 | ^{\$} 4,733.54 | ₹ 0.00 | |
| Supplier | P: 813-622-6870 | | | | |
| Сарриог | | | \$0.00 | 01/31/2024 | |

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)

Certification: I hereby certify that the above information is a true and accurate account of payments to sub -contractors/consultants on this contract.

Signed:

Name/Title: Richard C. Jenkins, CEO

Date: 02/08/24

DMI form 30 (rov. 10/01/12)

Note: Detailed Instructions for completing this form are on the next page

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 11/16/23 | 55449194 |

Vendor

ABC SUPPLY CO. INC. 5420 N 59TH ST TAMPA, FL 33610



Bill Due 01/10/24

Terms 2% 2nd10th EOM

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| SHINGLES:FELT UNDERLAYMENT 30# VERSASHIELD 2 176.84 353.68 CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 COT Contracts | Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|-------------------------------|-------------|-----|------|------|--------|---|---------------|
| | SHINGLES:FELT UNDERLAYMENT | | | O/MI | | | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof | COT Contracts |

Item Total: 353.68

Bill Total: \$353.68

PURCHASE ORDER

Total:

Job Name

| Date Ordered | P.O. No. |
|--------------|----------|
| 11/2/23 | QR117137 |

\$0.00

Vendor ABC SUPPLY CO. INC. 5420 N 59TH ST **TAMPA, FL 33610**

Quality Roofing Inc is an Equal Opportunity Employer.

MLK Gym Reroof 2109 North Rome Avenue Tampa, FL 33607

| | Ordered Fro | om Delivery | Date | Ship Via | Ordered By |
|---------------------------------|--------------------|-------------|------|----------|------------|
| | | 1/1/24 | 4 | | |
| Description | | Quantity | U/M | Rate | Amount |
| VERSASHIELD | | 2 | | 0.0 | 0 0.00 |
| We do not accept deliveries bet | tween 11:00 AM - 1 | l:00 PM. | | Total: | \$0.00 |

AUSTIN CONSTRUCTION INC

PO Box 366 Land O Lakes, FL 34639 US 813-918-0381 aci.fl@hotmail.com

BILL TO QUALITY ROOFING **INVOICE 5001**

DATE 10/25/2023

| ACTIVITY | AMOUNT |
|----------------|----------|
| CEMETERY HOUSE | 0.00 |
| SERVICE | 8,707.00 |

INSTALL 3/4 PLYWOOD & 3/4 BEADED ROOF DECKING

TOTAL DUE \$8,707.00

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 11/16/23 | TPA-INV-0004429 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 12/16/23

Terms NET 30

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-----|-----|---------|----------|---|---------------|
| METAL FLAT STOCK:GALVALUM E PAINTED | 24GA COPPER BROWN GALVALUME PAINTED | 20 | | 71.5355 | 1,430.71 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:HANDLING /PALLET CHARGE | PALLET CHARGE CHARGE | 1 | | 80.00 | | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 76.08 | 76.08 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |

Item Total: 1,586.79

Bill Total: \$1,586.79

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 08/24/23 | TPA-INV-0004307 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 09/23/23

Terms NET 30

Memo CITY OF TAMPA-REPAIRS:Oak Lawn

Cemetery Sexton House 207453

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|---|-----|-----|--------|--------|--|---------|
| SALES TAX,SHIPPING,HA NDLING:SALES TAX | SEXTON HOUSE | 1 | | 418.04 | | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| METAL ROOFING:METAL SHINGLE | VICTORIAN METAL SHINGLE | 10 | | 447.45 | | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| METAL FLAT STOCK:GALVALUM E MILL FINISH | 24GA GALVALUME MILL FINISH 48"X10', 6 PC | 6 | | 58 | 348.00 | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| METAL ROOFING:CLOSUR ES | J CLIP CLOSURES | 33 | | 8.48 | 279.84 | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| SALES TAX,SHIPPING,HA NDLING:HANDLING /PALLET CHARGE | SET UP | 1 | | 25.00 | 25.00 | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| SALES TAX,SHIPPING,HA NDLING:HANDLING /PALLET CHARGE | PALLET CHARGE | 1 | | 240.00 | 240.00 | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| | | | | | | | |

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 08/24/23 | TPA-INV-0004307 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 09/23/23
Terms NET 30

Memo CITY OF TAMPA-REPAIRS:Oak Lawn

Cemetery Sexton House 207453

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|-----------------|-----|-----|--------|--------|--|---------|
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | SHIPPING CHARGE | 1 | | 350.00 | 350.00 | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | Repairs |
| NDLING:SHIPPING | | | | | | TS:Oak Lawn Cemetery Sexton | |
| | | | | | | | |

Item Total: 6,135.38

Bill Total: \$6,135.38

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 11/28/23 | TPA-INV-0004435 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 12/28/23

Terms NET 30

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-----|-----|----------|--------|---|---------------|
| METAL FLAT STOCK:GALVALUM E PAINTED | 24GA COPPER BROWN GALVALUME PAINTED | 6 | | 71.34167 | 428.05 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 31.36 | 31.36 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total : 459.41

Bill Total : \$459.41

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| | Date | Ref. No. |
|-----|----------|-----------------|
| [· | 12/04/23 | TPA-INV-0004451 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 01/03/24

Terms NET 30

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-------|-----|---------|----------|---|---------------|
| METAL FLAT STOCK:GALVALUM E PAINTED | 24GA COPPER BROWN GALVALUME PAINTED | 1,080 | | 1.77975 | 1,922.13 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | SHIPPING CHARGE | 1 | | 86.40 | 86.40 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 2,008.53

Bill Total: \$2,008.53

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 01/22/24 | TPA-INV-0004498 |

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637 Bill Due 02/21/24

Terms NET 30

Memo CITY OF TAMPA-CONTRACTS:MLK Gym
Reroof 207681

Items

| | | _ | | _ | | _ | |
|---|--|-----|-----|---------|--------|---|---------------|
| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
| METAL FLAT STOCK:GALVALUM E PAINTED | pieces: 10 Width 48" Length 10' (400 ft @ 1.65/ft) | 400 | | 1.77975 | | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 32 | | 1 | 32.00 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 743.90

Bill Total: \$743.90

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|-----------------|
| 12/28/23 | TPA-INV-0004469 |

Vendor

BERRIDGE FLORIDA SALES CORPORATION 8802 VENTURE COVE TAMPA, FL 33637



Bill Due 01/27/24

Terms NET 30

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-----|-----|---------|--------|---|---------------|
| METAL FLAT STOCK:GALVALUM E PAINTED | 24GA COPPER BROWN GALVALUME PAINTED (12PC 48"X10') (480 SF@1.65/SF) | 480 | | 1.78275 | 855.72 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | GREIGHT CHARGE | 1 | | 57.6 | 57.60 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 913.32

Bill Total: \$913.32



Roofs of Distinction

BERRIDGE FLORIDA SALES CORP.

Page 1

8802 VENTURE COVE **TAMPA FL 33637** Tel: (813) 335-4505

Fax: (210) 650-0379

ORDER CONFIRMATION

Order No.: TPA-0010103

Order Date: 11/15/23

Sold to: QRTFL Bill to: QRTFL Ship to:

QUALITY ROOFING, INC QUALITY ROOFING, INC QUALITY ROOFING, INC 1905 N 40TH STREET 1905 N 40TH STREET CPU BFSC TAMPA **TAMPA, FL 33605**

TAMPA, FL 33605 , 33637

Contact Person: ADAM DRURY Contact Person: JOHN CASTELLANA

Tel. No.: 813-620-4797 Fax No.: 813-626-1756

Internal Salesperson: Florida Operator Job Data: **Sales Representative:** Berridge Florida Sales Corp shop

Payment Terms: Net 30 Days w/Job Data

Estimated Weight: 951.25 **Customer PO No.: EMAIL**

Warranty ID:

CONFIRMATION

Thank you for your order. Production will not begin until we have a signed Confirmation of Order. Please return the signed

Confirmation by fax to (210) 650-0379 Florida Operator or via email to the above sales representative.

| Item | No. | Product Description | Fab | Quantity | Unit Price | Amount | |
|--------|-------------|-----------------------------------|-----|----------|------------|-------------|-----|
| CBN | Copper Brov | vn KYNAR 500lg® HYLAR 5000™ | | | | | |
| FL-P | -24A-SC | Flat Sheet, Primary | | | | | |
| | | 24 GA. Galvalume AZ50 | | | | | |
| 1 | | Pieces: 20 Width: 48" Length: 10' | | | | | |
| | | **TOTAL** | | 800 | 1.65 / SF | \$ 1,320.00 | (*) |
| 2 FREI | GHT | Freight | | 951 | 0.08 / EA | \$ 76.08 | (*) |
| 3 PALI | _ET | Pallet Charges | | 1 | 80.00 / EA | \$ 80.00 | (*) |
| 4 SETU | JP | Setup Charges | | 1 | 0.00 / EA | | |

Adam Drury 11/15/2023 **Total Material** \$ 1,476.08 Authorized Signature Date Sales Tax % (7.5) \$ 110.71 **Operations Director** Adam Drury Total \$ 1,586.79 Printed Signature

UNLESS SPECIFIED IN WRITING, BERRIDGE MFG. CO. MAKES NO WARRANTY, EXPRESS OR IMPLIED, AS TO THE MERCHANTABILITY OR FITNESS FOR ANY PARTICULAR PURPOSE OF THE PROPERTY SOLD UNDER THIS AGREEMENT.

FAILURE TO SIGN AND RETURN THIS CONFIRMATION SHALL NOT AFFECT THE SUFFICIENCY OF THIS AGREEMENT AS A MEMORANDUM OF CONTRACT. A SERVICE CHARGE OF 1 1/2% PER MONTH WHICH IS 18% ANNUALLY IS CHARGED ON PAST DUE ACCOUNTS.

(*) - INDICATES AS TAXABLE ITEM.

PRICING IS VALID FOR 30 DAYS UNLESS OTHERWISE NOTED.

DOES THE JOB ON WHICH THIS MATERIAL IS TO BE INSTALLED REQUIRE A WATERTIGHTNESS WARRANTY? (PLEASE, CIRCLE ONE)



Adam Drury
(Signed)

 To:
 Siplast Orders Southeast; Michael McKay; Eric McKenzie

 Cc:
 Danelle Ohsiek; Lauren Willmar; Nathan Cole; John Garrison

 Subject:
 City of Tampa - New Tampa Recreation Center / QR116890

Date: Thursday, September 21, 2023 12:23:00 PM

Attachments: Siplast Warranty Registration - New Tampa Recreation Center.pdf

Importance: High

Southeast, Please see attached warranty registration and place order for the following items. Please send order acknowledgement, advise estimated lead time and pair for shipping with other orders.

100 rolls – Paradiene 20 TG **TAG**125 rolls – Paradiene 30 FR TG Bright White **TAG**20 rolls – Veral Aluminum

4 cans – PA-1021

4 cans – PA-1125

2,500 pcs – 6" Parafast Fasteners

2,500 pcs – 8" Parafast Fasteners

1,000 pcs – 10" Parafast HD Fasteners

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

To: Siplast Orders Southeast; Michael McKay; Eric McKenzie
Cc: Danelle Ohsiek; Lauren Willmar; Nathan Cole; John Garrison
Subject: City of Tampa - Port Tampa Community Center / QR116917

Date: Tuesday, September 26, 2023 10:57:00 AM

Attachments: Siplast Registration City of Tampa - Port Tampa Community Center.pdf

Importance: High

Please place order for the following. Pair with other orders and advise.

Paradiene 20 TG TAG – 100 rolls

Paradiene 30 FR TG Bright White TAG – 115 rolls

15 buckets – Bright White Granules

Veral Aluminum – 20 rolls

PA-1021 – 4 cans

PA-1125 – 3 cans

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

To: Siplast Orders Southeast; Michael McKay; Eric McKenzie
Cc: Danelle Ohsiek; Nathan Cole; John Garrison; Lauren Willmar
Subject: City of Tampa / Martin Luther King Jr Gymnasium / QR116921

Date: Tuesday, September 26, 2023 1:32:00 PM

Attachments: Siplast Registration Martin Luther King Jr Gymnasium.pdf

Please see attached warranty registration for City of Tampa – Martin Luther King Jr. Gymnasium and place order for the following items. Please send order acknowledgement when available and advise. I would like to have this paired with other items for a full truck. Thank you,

25 rolls – Parabase Plus P

75 rolls – Paradiene 20 SA TAG

10 rolls - Paradiene 20 TG

10 rolls – Veral Aluminum

100 rolls – Paradiene 30 FR TG Cinnamon Brown TAG

6 cans - Cinnamon Brown Granules

2 cans - PA-1125

2 cans - PA-1021

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605

(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------------|
| 12/26/23 | S001403266.001 |

Vendor

GULFEAGLE SUPPLY INC JOB ACCOUNT: SHOP 2900 E 7TH AVENUE TAMPA, FL 33605 USA



Bill Due 02/11/24

Terms 2% 2nd10th EOM

Memo CITY OF TAMPA-CONTRACTS:Oak Lawn

Cemetery Sexton House 207453

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|-------|------------------------------|-----|-------|--------|--------|--|---------------|
| METAL | POLYGLASS MTSUNDERLAYMENT | 1 | O/IVI | 122.82 | | CITY OF TAMPA-CONTRAC TS:Oak Lawn Cemetery Sexton House 207453 | COT Contracts |

Item Total: 122.82

Bill Total: \$122.82

To: john j russell@homedepot.com

Subject: New Project / City of Tampa MLK Gym

Date: Thursday, November 9, 2023 2:42:00 PM

John,

I'm looking for the following. Can you give me a price? Delivering to 2200 N Oregon Avenue Tampa, FL 33607.

104 squares – GAF HDZ Shakewood 3 bundles – GAF Pro Start

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/05/23 | 8661567 |

Vendor

NB HANDY PO BOX 11407 BIRMINGHAM AL 35246-1653



Bill Due 02/10/24

Terms 2% 10TH NET 2ND EOM

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item Description Qty U/M Cost Amount Customer | r:Job Class |
|---|---------------|
| | COT Contracts |

Item Total: 1,929.27

Bill Total: \$1,929.27

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/29/23 | 8671436 |

Vendor

NB HANDY PO BOX 11407 BIRMINGHAM AL 35246-1653



Bill Due 01/25/24

Terms 2% 1ST 10TH NET 25 PROX

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item Description Qty U/M Cost | Amount Customer:Job Class |
|--|---|
| METAL FLAT STOCK:GALVALUM E PAINTED 6 84.70333 | S 508.22 CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 |

Item Total: 508.22

Bill Total : \$508.22

PURCHASE ORDER

| Date Ordered | P.O. No. |
|--------------|----------|
| 11/29/23 | QR117203 |

Vendor

NB HANDY PO BOX 11407

BIRMINGHAM AL 35246-1653

Job Name

MLK Gym Reroof 2109 North Rome Avenue Tampa, FL 33607

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 1/13/24 | | |

| | <u>''</u> | | | | |
|--|-----------|----------|-----|--------------|--------|
| Description | | Quantity | U/M | Rate | Amount |
| Description 24GA MANSARD BROWN 20" GALVALUME GU | | | | Rate 3.00042 | |
| | | | | | |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$1,929.27

PURCHASE ORDER

| Date Ordered | P.O. No. |
|--------------|----------|
| 12/27/23 | QR117339 |

Vendor

NB HANDY PO BOX 11407

BIRMINGHAM AL 35246-1653

We do not accept deliveries between 11:00 AM - 1:00 PM.

Quality Roofing Inc is an Equal Opportunity Employer.

Job Name

MLK Gym Reroof 2109 North Rome Avenue Tampa, FL 33607

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 2/25/24 | | |

Total:

\$508.22

| Description | Quantity | U/M | Rate | Amount |
|--------------------------------------|----------|-----|----------|--------|
| 24GA MANSARD BROWN GALVALUME PAINTED | 6 | _ | 84.70333 | 508.22 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

To: Socrates Giron; pbennett@nbhandy.com

Cc: <u>Luis Angeles Arevalo</u>

Subject: QR117203

Date: Thursday, November 30, 2023 1:31:00 PM

Please place order for the following items and ship to my shop as soon as possible. Please deliver the silversmith sheet along with this order. Let me know lead time also. Thank you,

500 LF - 20" 24ga Mansard Brown Coil

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

To: <u>pbennett@nbhandy.com</u>; <u>Michelle Rodriguez</u>

Cc: <u>Luis Angeles Arevalo</u>

Subject: QR117339

Date: Wednesday, December 27, 2023 4:49:00 PM

Please place order for the following and advise.

6 sheets – 24ga Mansard Brown Flat Stock

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605

(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

To: <u>Ariadna Alvarez</u>; <u>Bob Wilinski</u>

Subject: RE: BERRIDGE TPA-10103 RE: 24ga Copper Brown

Date: Wednesday, November 15, 2023 4:13:00 PM

Attachments: QUALITY ROOFING TPA-10103.pdf

Please use PO# QR117156 and place on will call. Thank you,

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605

(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

WARNING! WIRE FRAUD ADVISORY: Wire fraud and email hacking/phishing attacks are on the increase industry wide! If you have a monetary transaction with us, and you receive an email containing Wire Transfer Instructions, <u>DO NOT RESPOND TO THE EMAIL!</u> Instead, call Quality Roofing, Inc. immediately, using previously known contact information and NOT information provided in the email, to verify the information prior to sending funds.

From: Ariadna Alvarez <AAlvarez@Berridge.com> **Sent:** Wednesday, November 15, 2023 2:54 PM

To: Adam Drury <Adam.Drury@Quality-Roofing.com>; Bob Wilinski <BWilinski@Berridge.com>

Subject: BERRIDGE TPA-10103 RE: 24ga Copper Brown

Adam:

Yes, we have them here. I have attached an order confirmation, please sign it and send it back with a PO#.

Thank you.

Ariadna Alvarez | Branch Manager Berridge Florida Sales Corporation 8802 Venture Cove, Tampa FL 33637

logo



From: Adam Drury < <u>Adam.Drury@Quality-Roofing.com</u>>

Sent: Wednesday, November 15, 2023 10:41 AM

To: Ariadna Alvarez < <u>AAlvarez@Berridge.com</u>>; Bob Wilinski < <u>BWilinski@Berridge.com</u>>

Subject: 24ga Copper Brown

Do you have 20 sheet's of 24ga Copper Brown available?

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

To: <u>Ariadna Alvarez</u>; <u>Bob Wilinski</u>

Cc: Rick Jenkins; Nathan Cole; Lauren Willmar

Subject: Sexton House / QR116699

Date:Wednesday, August 9, 2023 2:08:00 PMAttachments:SEXTON Job-Data-Form-4 4 2023.pdf

Importance: High

Ariadna,

Please see attached job data form and place order for the following items on PO# QR116699. Please ship directly to our shop and advise on lead time. Thank you,

10-Sq - Berridge 24-gauge Victorian Shingles galvalume MF 330' - J-Clip 6 sheets – 24ga galvalume MF matching shingles

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605

(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.



BERRIDGE MANUFACTURING COMPANY JOB DATA INFORMATION FORM

| JD#: |
|------|
|------|

<u>IMPORTANT:</u> Your order may be delayed if this Job Data Form is not completed and returned with the signed order confirmation. <u>Fax to:</u> (210) 650-0379

| PRODUCT/SYSTEM: Victorian Shin | gle | CUSTOMER CODE: |
|---|---------------------------------------|---|
| COLOR: Galvalume | WORK ORDER #: | NUMBER OF SQUARES: 10 |
| | JO | B NAME |
| NAME: City of Tampa - Oak Lawn | Cemetery - Sexton Hou | se |
| PHYSICAL ADDRESS (MAY NOT BE P | O BOX): 606 East Harriso | on Street |
| CITY/STATE/ZIP: Tampa, FL 33602 | 2 | |
| PHONE NUMBER: | | |
| | AWNIE IN | |
| BUILDING | OWNER | ARCHITECT |
| NAME: City of Tampa | | COMPANY NAME: |
| ADDRESS: 306 East Jackson Stre | | |
| CITY/STATE/ZIP: Tampa, FL 33602 | <u>}</u> | ADDRESS: |
| PHONE NUMBER: 813-274-7850 | | CITY/STATE/ZIP: |
| | | PHONE/FAX NUMBER: |
| BERRIDGE CU | USTOMER | ROOFING CONTRACTOR / INSTALLER |
| NAME: Quality Roofing, Inc. | | NAME: Quality Roofing, Inc. |
| ADDRESS: 1905 N. 40th Street | | CONTACT: Adam Drury |
| CITY/STATE/ZIP: Tampa, FL 33605 | | ADDRESS: 1905 N. 40th Street |
| PHONE NUMBER: 813-620-4797 | | CITY/STATE/ZIP: Tampa, FL 33605 |
| | | |
| | GENERAL | CONTRACTOR |
| NAME: | | |
| ADDRESS: | | |
| CITY/STATE/ZIP: | | |
| PHONE NUMBER: | | |
| | | |
| | | ND INFORMATION |
| 10 THIS IOD DONDEDS AND | | er information must be provided |
| IS THIS JOB BONDED? ☑ NO ☐ | | THE FOLLOWING INFORMATION BELOW: |
| ADDRESS: | | |
| | | PHONE NUMBER: |
| | | BOND TYPE: PRIVATE PUBLIC FEDERAL |
| CERTIFICATION: The signature below is very payment on material and/or labor. | /erification that all information sho | wn above is true and acceptable for use in filing property liens, if necessary, to secure |
| Authorized Signature: Adam | Drury | Date: 08/09/2023 |

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 09/27/23 | 11710748 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 10/27/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---------------------------|--|-----|-------|---------|--------|--|---------------|
| INSULATION:INSUL ATION | PARAFAST HD #14 6" (BOX) INSULATION FASTENER | 5 | O/IVI | 144.286 | | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total : 721.43

Bill Total: \$721.43

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 09/27/23 | 11710749 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 10/27/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|--------------------|--|-----|-------|--------|--------|--|---------------|
| INSULATION:INSUL F | PARAFAST HD #14 8" (BOX) INSULATION FASTENER | 5 5 | O/IVI | 412.23 | | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total: 2,061.15

Bill Total: \$2,061.15

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 09/27/23 | 11710750 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 10/27/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Itams Description Obj. 11/04 Cost Amount | Customorulah | Class |
|--|--|---------------|
| Item Description Qty U/M Cost Amount | Customer:Job | Class |
| INSULATION:INSUL ATION (BOX) INSULATION FASTENERS (500/PK) PARAFAST HD #14 10" 2 774.5 1,549.0 FASTENER PARAFAST HD #14 10" 2 774.5 1,549.0 FASTENER | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total: 1,549.00

Bill Total: \$1,549.00

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 09/27/23 | 11710798 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/26/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| Item | Description | Otv | LI/M | Cost | Amount | Customer:Joh | Class |
|----------|-----------------------------------|-----------|------|------|---------------|--|---------------------|
| WARRANTY | GUARANTEE 20 YEARS - MANUFACTURER | Qty 70 | U/M | 9.00 | Amount 630.00 | TAMPA-CONTRAC TS:Port Tampa Community Center | Class COT Contracts |

Item Total: 630.00

Bill Total: \$630.00

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 10/06/23 | 11723600 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/05/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|---|-----|-----|-----------|-----------|--|---------------|
| MODIFIED BITUMEN:TORCH INTERPLY | PARADIENE 20 TG TORCH INTERPLY | 100 | | 102.8716 | 10,287.16 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | PARADIENE 30 FR TG BW-W TAG - TORCH CAP | 125 | | 155.80976 | 19,476.22 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| MODIFIED BITUMEN:MODIFIE D ROOFING CEMENT | MODIFIED ROOFING CEMENT [TROWEL GRADE] | 4 | | 85.0375 | 340.15 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| ASPHALT PRODUCTS:ASPHA LT PRIMER | ASPHALT PRIMER | 4 | | 138.0825 | 552.33 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | VERAL ALUMINUM - TORCH CAP | 20 | | 163.102 | 3,262.04 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT SURCHARGE - SHIPPING CHARGE | 1 | | 400 | 400.00 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| | | | | | | | |

Item Total: 34,317.90

Bill Total: \$34,317.90

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 10/24/23 | 11746276 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/23/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|--|---|-----|-----|-----------|-----------|--|---------------|
| MODIFIED BITUMEN:TORCH INTERPLY | PARADIENE 20 TG TAG -TORCH INTERPLY | 100 | | 102.89 | 10,289.00 | TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | PARADIEN 30 FR TG BW-2 TAG - TORCH CAP | 115 | | 155.79765 | | TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| MODIFIED BITUMEN:MODIFIE D ROOFING CEMENT | PA-1021 PLASTIC - MODIFIED ROOFING CEMENT [TROWEL GRADE] | 4 | | 85.0025 | 340.01 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| ASPHALT PRODUCTS:ASPHA LT PRIMER | ASPHALT PRIMER | 3 | | 138.08667 | | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | VERAL ALUMINUM - TORCH CAP | 20 | | 163.109 | 3,262.18 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| MODIFIED BITUMEN:GRANUL ES | GRANULES | 15 | | 97.128 | 1,456.92 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| | | | | | | | |

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 10/24/23 | 11746276 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/23/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| | | i | | | | | 1 |
|--|----------------|-----|-----|------|--------|--|---------------|
| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 200 | 200.00 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |

Item Total: 33,879.10

Bill Total: \$33,879.10

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 10/24/23 | 11746277 |

Vendor

SIPLAST INC

JOB ACCOUNT: MLK GYM REROOF

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/23/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-----|-----|-----------|-----------|---|---------------|
| MODIFIED BITUMEN:SA BASE | PARADIENE 20 TG - SA BASE | 10 | | 97.648 | | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:SA BASE | PARADIENE 20 SA - TAG - SA BASE | 75 | | 150.41747 | | TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | PARADIENE 30 FR TG CBRNA556TAG - TORCH CAP | 100 | | 124.7782 | 12,477.82 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:MODIFIE D ROOFING CEMENT | MODIFIED ROOFING CEMENT [TROWEL GRADE] | 2 | | 85.07 | 170.14 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| ASPHALT PRODUCTS:ASPHA LT PRIMER | ASPHALT PRIMER | 2 | | 138.09 | 276.18 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:NAILABL E BASE | PARABASE PLUS - NAILABLE BASE | 25 | | 159.3872 | 3,984.68 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:TORCH CAP | VERAL ALUMINUM - TORCH CAP | 10 | | 158.955 | 1,589.55 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| MODIFIED BITUMEN:GRANUL ES | GRANULES | 6 | | 30.51167 | 183.07 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |
| | | | | | | | |

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 10/24/23 | 11746277 |

Vendor

SIPLAST INC

JOB ACCOUNT: MLK GYM REROOF

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 11/23/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|----------------|-----|-----|--------|--------|---|---------------|
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 200.00 | 200.00 | CITY OF TAMPA-CONTRAC TS:MLK Gym Reroof 207681 | COT Contracts |

Item Total: 31,139.23

Bill Total: \$31,139.23

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 11/30/23 | 11789699 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 12/30/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|---|-----|-----|-----------|-----------|--|---------------|
| INSULATION:ISO:IS O TAPERED SYSTEM | PARATHERM ISO TAPERED SYSTEM CONSISTING OF 88.32 SQ OF PARATHERM ISO 2.0"X4'X4', 388 PC OF PARA | 1 | | 18,056.76 | 18,056.76 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 400 | 400.00 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 18,456.76

Bill Total: \$18,456.76

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 11/30/23 | 11789700 |

Vendor

SIPLAST INC

JOB ACCOUNT: NEW TAMPA REC

CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 12/30/23

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|---|-----|-----|-----------|-----------|--|---------------|
| INSULATION:ISO:IS O TAPERED SYSTEM | ISO TAPERED SYSTEM CONSISTING OF 17.76 SQ OF PARATHERM 2.0"X4'X4', 86.4 SQ OF PARATHERM ISO 3.0 | 1 | | 14,133.14 | 14,133.14 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | ADDITIONAL FREIGHT CHARGE CHARGE | 1 | | 204.00 | 204.00 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT CHARGE | 1 | | 400.00 | 400.00 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total: 14,737.14

Bill Total: \$14,737.14

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/08/23 | 11797242 |

Vendor

SIPLAST INC

JOB ACCOUNT: MLK GYM REROOF

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 02/06/24

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:MLK Gym

Reroof 207681

Items

| Item Description Qty U/M Cost Amount Customer:Jol | Class |
|---|---------------|
| MANUFACTURER WARRANTY 20 YEARS MANUFACTURER WARRANTY 20 YEARS MANUFACTURER WARRANTY 20 YEARS MANUFACTURER WARRANTY 20 YEARS 60 6 360.00 CITY OF TAMPA-CONTR TS:MLK Gym Re 207681 | COT Contracts |

Item Total: 360.00

Bill Total: \$360.00

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/19/23 | 11808334 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR

PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 01/27/24

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|------------------------------|-----|-----|----------|----------|--|---------------|
| INSULATION:INSUL ATION FASTENERS (500/PK) | 7" INSULATION FASTENER 1M | 4 | | 325.8325 | 1,303.33 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| INSULATION:INSUL ATION FASTENERS (500/PK) | FASTENER 5C | 2 | | 226.15 | 452.30 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| INSULATION:INSUL ATION FASTENERS (500/PK) | 11" INSULATION FASTENER | 1 | | 395.29 | 395.29 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| INSULATION:INSUL ATION FASTENERS (500/PK) | 14" INSULATION FASTENER | 2 | | 235.705 | 471.41 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | LTTF FREIGHT CHARGE | 1 | | 209.79 | 209.79 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |

Item Total: 2,832.12

Bill Total: \$2,832.12

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/28/23 | 11815793 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 01/27/24

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|---------------------|-------|-----|-----------|-----------|--|---------------|
| INSULATION:ISO:IS O FILL PANEL | 3.5" ISO FILL PANEL | 70.72 | | 166.15554 | 11,750.52 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT SURCHARGE | 1 | | 350 | 350.00 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 12,100.52

Bill Total: \$12,100.52

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/28/23 | 11815795 |

Vendor

SIPLAST INC

JOB ACCOUNT: PORT TAMPA COMMUNITY CTR PO BOX 971925

DALLAS, TX 75397-1925



Bill Due 01/27/24

Terms 2% 30 NET 60

Memo CITY OF TAMPA-CONTRACTS:Port

Tampa Community Center Reroof 207679

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--|-----|-----|----------|----------|--|---------------|
| INSULATION:ISO:IS O TAPERED SYSTEM | PANTHERM TAPERED SYSTEM CONSISTING OF; 4.8 SQ ISO 2.0"X4'X4', 96 Q PANELS | 1 | | 1,889.59 | 1,889.59 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:SHIPPING CHARGE | FREIGHT SURCHARGE | 1 | | 50 | 50.00 | CITY OF TAMPA-CONTRAC TS:Port Tampa Community Center Reroof 207679 | COT Contracts |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Item Total: 1,939.59

Bill Total: \$1,939.59

| Date Ordered | P.O. No. |
|--------------|----------|
| 9/18/23 | QR116890 |

Vendor

207680

NEW TAMPA RECREATION CENTER 17302 COMMERCIAL PARK BLVD TAMPA, FL 33647 Job Name

New Tampa Recreation Center Reroof 17302 Commerce Park Boulevard Tampa, FL 33647

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 11/17/23 | | |

| Description | Quantity | U/M | Rate | Amount |
|---|----------|-----|-----------|-----------|
| TORCH INTERPLY | 100 | | 102.8716 | 10,287.16 |
| PARAFAST HD #14 8" (BOX) INSULATION FASTENER | 5 | | 412.23 | 2,061.15 |
| PARAFAST HD #14 10" (BOX) INSULATION FASTENER | 2 | | 774.50 | 1,549.00 |
| PARAFAST HD #14 6" (BOX) INSULATION FASTENER | 5 | | 144.286 | 721.43 |
| PARADIENE 30 FR TG BW-W TAG - TORCH CAP | 125 | | 155.80976 | 19,476.22 |
| MODIFIED ROOFING CEMENT [TROWEL GRADE] | 4 | | 85.0375 | 340.15 |
| ASPHALT PRIMER | 4 | | 138.0825 | 552.33 |
| VERAL ALUMINUM - TORCH CAP | 20 | | 163.102 | 3,262.04 |
| FREIGHT SURCHARGE - SHIPPING CHARGE | 1 | | 400.00 | 400.00 |
| PARATHERM ISO TAPERED SYSTEM CONSISTING OF 88.32 SQ OF PARATHERM ISO 2.0"X4'X4', 388 PC OF PARATHERM ISO PANEL X, 295 PC OF PARATHERM ISO PANEL Y, 7PC OF PARATHERM ISO PANEL Q | 1 | | 18,056.76 | 18,056.76 |
| FREIGHT CHARGE | 1 | | 400.00 | 400.00 |
| ISO TAPERED SYSTEM CONSISTING OF 17.76 SQ OF PARATHERM 2.0"X4'X4', 86.4 SQ OF PARATHERM ISO 3.0"X4'X4' | 1 | | 13,133.14 | 13,133.14 |
| ADDITIONAL FREIGHT CHARGE CHARGE | 1 | | 204.00 | 204.00 |
| FREIGHT CHARGE | 1 | | 400.00 | 400.00 |
| | | | | |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$70,843.38

| Date Ordered | P.O. No. | | |
|--------------|----------|--|--|
| 9/26/23 | QR116917 | | |

Vendor

207679
PORT TAMPA COMMUNITY CENTER
4702 WEST MCCOY STREET
TAMPA, FL 33616

Job Name

Port Tampa Community Center Reroof 4702 West McCoy Street Tampa, FL 33616

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 11/25/23 | | |

| Quantity | | | Amount |
|----------|---------------------------|---------------------------|--|
| 100 | | 102.89 | 10,289.00 |
| | | | 17,916.73 |
| 4 | | | 340.01 |
| | | | |
| 3 | | 138.08667 | 414.26 |
| 20 | | 163.109 | 3,262.18 |
| 15 | | 97.128 | 1,456.92 |
| 1 | | 200.00 | 200.00 |
| | 115 4 3 20 15 | 115 4 3 20 15 | 115 155.79765 4 85.0025 3 138.08667 20 163.109 15 97.128 |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$33,879.10

| Date Ordered | P.O. No. |
|--------------|----------|
| 9/26/23 | QR116921 |

Vendor

207681 MARTIN LUTHER KING JR GYMNASIUM 2109 NORTH ROME TAMPA, FL 33607 Job Name

MLK Gym Reroof 2109 North Rome Avenue Tampa, FL 33607

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 11/25/23 | | |

| Description | Quantity | U/M | Rate | Amount |
|--|----------|-----|-----------|-----------|
| PARADIENE 20 TG - SA BASE | 10 | | 97.648 | 976.48 |
| PARADIENE 20 SA - TAG - SA BASE | 75 | | 150.41747 | 11,281.31 |
| PARADIENE 30 FR TG CBRNA556TAG - TORCH CAP | 100 | | 124.7782 | 12,477.82 |
| MODIFIED ROOFING CEMENT [TROWEL GRADE] | 2 | | 85.07 | 170.14 |
| ASPHALT PRIMER | 2 | | 138.09 | 276.18 |
| PARABASE PLUS - NAILABLE BASE | 25 | | 159.3872 | 3,984.68 |
| VERAL ALUMINUM - TORCH CAP | 10 | | 158.955 | 1,589.55 |
| GRANULES | 6 | | 30.51167 | 183.07 |
| FREIGHT CHARGE | 1 | | 200.00 | 200.00 |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$31,139.23

Total:

\$360.00

| Date Ordered | P.O. No. |
|--------------|----------|
| 12/13/23 | QR117260 |

| | n | OI |
|--|---|----|
| | | |

207681 MARTIN LUTHER KING JR GYMNASIUM 2109 NORTH ROME TAMPA, FL 33607

Quality Roofing Inc is an Equal Opportunity Employer.

Job Name

Quality Roofing, Inc. 1905 North 40th Street Tampa, FL 33605

| | Ordered From | Delivery | Date | Ship Via | Ordered By |
|-------------------------------------|--------------------|---|------|----------|------------|
| | | 2/11/2 | 24 | | |
| Description | | Quantity | U/M | Rate | Amount |
| MANUFACTURER WARRANTY 20 YEARS | | 60 | | | 360.00 |
| We do not accept deliveries between | en 11:00 AM - 1:00 | We do not accept deliveries between 11:00 AM - 1:00 PM. | | | \$360.00 |

| Date Ordered | P.O. No. |
|--------------|----------|
| 12/13/23 | QR117265 |

Vendor

207679
PORT TAMPA COMMUNITY CENTER
4702 WEST MCCOY STREET
TAMPA, FL 33616

Job Name

Port Tampa Community Center Reroof 4702 West McCoy Street Tampa, FL 33616

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 2/11/24 | | |

| Description | Quantity | U/M | Rate | Amount |
|---|------------|-----|-----------|-----------|
| 3.5" ISO FILL PANEL | 70.72 | | 166.15554 | 11,750.52 |
| FREIGHT SURCHARGE | 1.00 | | 350.00 | 350.00 |
| PANTHERM TAPERED SYSTEM CONSISTING OF; 4.8 SC | Q ISO 1.00 | | 1,889.59 | 1,889.59 |
| 2.0"X4'X4', 96 Q PANELS | | | | |
| FREIGHT SURCHARGE | 1.00 | | 50.00 | 50.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$14,040.11

| Date Ordered | P.O. No. |
|--------------|----------|
| 12/13/23 | QR117267 |

Vendor

207679
PORT TAMPA COMMUNITY CENTER
4702 WEST MCCOY STREET
TAMPA, FL 33616

Job Name

Port Tampa Community Center Reroof 4702 West McCoy Street Tampa, FL 33616

| Ordered From | Delivery Date | Ship Via | Ordered By |
|--------------|---------------|----------|------------|
| | 2/11/24 | | |

| Description | Quantity | U/M | Rate | Amount |
|---|----------|----------|-----------------------------|------------------|
| 7" INSULATION FASTENER 1M | 4 | - C/.181 | 325.8325 | |
| 9" INSULATION FASTENER TM | | | 226.15 | 452.30 |
| | 2 | | 220.10 | 305.30 |
| | | | | |
| 11" INSULATION FASTENER 14" INSULATION FASTENER LTTF FREIGHT CHARGE | 1 2 1 | | 395.29 235.705 209.79 | 395.29 471.41 |
| | | | | |
| | | | | |

We do not accept deliveries between 11:00 AM - 1:00 PM. Quality Roofing Inc is an Equal Opportunity Employer.

Total:

\$2,832.12

Back to Application

Application for Roof Guarantee for City of Tampa - Port Tampa Community Center



GENERAL INFORMATION:

Date Opened: 08/05/2022 Status: Pending Approval

Estimated Start Date: 09/19/2022

Total Squares: Job Quote No:

GUARANTEE COVERAGE REQUESTED:

Coverage Type: Roof Membrane / System Guarantee

Duration: 20 years

Other Options:

PROJECT/OWNER INFORMATION:

CONTRACTOR INFORMATION:

Phone:

Project Name: City of Tampa - Port Tampa

Community Contar

Building Use: City/County Facilities

Tax Exempt Cert.#:

Site Address: 4702 West McCoy Street Bldg. Height: 25 feet

City, State, Zip: Tampa, FL 33616

Bldg. Name/Area: Pmt & Perf. Bond: LEED Registered:

Building Owner: City of Tampa Contact Name: Street Address: 306 E. Jackson Street Phone:

City, State, Zip: Tampa, FL 33602

Architect: Street Address: Contact Name: City, State, Zip: Phone:

Roofing Consultant: Street Address: Contact Name: City, State, Zip:

Phone:

General Contractor: Street Address: Contact Name: City, State, Zip:

SRIS Contractor: Street Address:

Contact Name: City, State, Zip:
Phone:

Green Roof Contractor: Street Address:

Contact Name: City, State, Zip:

Roof Contractor: Quality Roofing, Inc. Street Address: 1905 N. 40th Street Contact Name: Rick Jenkins City, State, Zip: Tampa, FL 33605

Phone: 813-620-4797 Country: USA Contact Email: adam.drury@qualityroofinginc.net Fax:

Roof Construction #1: **Membrane Assembly** Roof Area Name: Area B Squares: 15 Siplast Membrane System: Paradiene 20/30 Roof Height: Specification #: Flashing: Veral Aluminum Method of Application: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project Type: Complete Tear Off If Complete Tear Off: Standing water over No 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof Deck Type: Metal Thickness/gauge: Slope/foot: 0 inch 20 Gauge Substrate Board: Securock Gypsum Roof Board Thickness/gauge: .5 inch Method of Application: Mechanical Temporary Roof: Irex 40 # of Plies: Method of Application: Torch Applied Vapor Retarder: Method of Application: Lightweight Insulating Insulcel RT R Value: R19 Concrete: Insulperm Avg. Thickness: 6 inches Minimum Topping Thickness: 2 inches Vent or Base Sheet: Method of Application: Fastener Manufacturer: Fastener: Siplast Roof System: Base Ply: Paradiene 20 TS Method of Application: Torch Applied Intermediate Ply: Method of Application: Finish Ply: Paradiene 30 FR TG BW Method of Application: Torch Applied

Location:

Mopping Asphalt

Asphalt Mfg: To Be Certified:

Roof Construction #2: **Membrane Assembly** Specific Roof Area Name: Area C Squares: 12 Paradiene 20/30 Roof Height: Membrane System: Specification #: Flashing: Veral Aluminum Application Method: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over No 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 20 Gauge Substrate board: Securock Gypsum Roof Board Thickness/gauge: .5 inch Method of application: Mechanical Temporary roof: Irex 40 # of plies: Method of application: Torch Applied Vapor retarder: Method of application: Lightweight Insulating Insulcel RT R Value: R19 Concrete: Insulperm Avg Thickness: 8 inches Minimum Topping Thickness: 2 inches Vent or base sheet: Method of application: Manufacturer: Fastener: Siplast Roof System: Base Ply: Paradiene 20 TS Application Method: Torch Applied Intermediate Ply: Application Method: Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied No # of Systems: **Protection System**

Location:

Mopping Asphalt

Asphalt Mfg:

No

To Be Certified:

Roof Construction #3: **Membrane Assembly** Area D Specific Roof Area Name: Squares: 18 Paradiene 20/30 Roof Height: Membrane System: Specification #: Flashing: Veral Aluminum Application Method: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over No 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 20 Gauge Substrate board: Securock Gypsum Roof Board Thickness/gauge: .5 inch Method of application: Mechanical Temporary roof: Irex 40 # of plies: Method of application: Torch Applied Vapor retarder: Method of application: Lightweight Insulating Insulcel RT R Value: R19 Concrete: Insulperm Avg Thickness: 5 inches Minimum Topping Thickness: 2 inches Vent or base sheet: Method of application: Manufacturer: Fastener: Siplast Roof System: Base Ply: Paradiene 20 TS Application Method: Torch Applied Intermediate Ply: Application Method: Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied No # of Systems: **Protection System**

Location:

Mopping Asphalt

Asphalt Mfg:

No

To Be Certified:

Roof Construction #4: **Membrane Assembly** Specific Roof Area Name: Area E Squares: 24 Paradiene 20/30 Roof Height: Membrane System: 20 Specification #: Flashing: Application Method: Veral Aluminum Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over No 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 20 Gauge Substrate board: Securock Gypsum Roof Board Thickness/gauge: .5 inch Method of application: Mechanical Temporary roof: Irex 40 # of plies: Method of application: Torch Applied Vapor retarder: Method of application: Lightweight Insulating Insulcel RT R Value: R19 Concrete: Insulperm Avg Thickness: 7 inches Minimum Topping Thickness: 2 inches Vent or base sheet: Method of application: Manufacturer: Fastener: Siplast Roof System:

Base Ply: Paradiene 20 TS Application Method: Torch Applied

Intermediate Ply: Application Method:

Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied

Mopping Asphalt

Asphalt Mfg: Location:

To Be Certified: No

| PRODUCT INFORMATION: | | | |
|--|------------|-------------------|------------|
| Siplast Materials No Material Information Available | Quantities | Siplast Materials | Quantities |
| Siplast Accessories | | | |

Back to Application

Application for Roof Guarantee for City of Tampa - Martin Luther King Jr Gymnasium



GENERAL INFORMATION:

Date Opened: 08/25/2022 Status: Pending Approval

Estimated Start Date: 09/12/2022

Total Squares: Job Quote No:

GUARANTEE COVERAGE REQUESTED:

Coverage Type: Roof Membrane / System Guarantee

Duration: 20 years

Other Options:

PROJECT/OWNER INFORMATION:

Project Name: City of Tampa - Martin Luther King

Building Use: City/County Facilities

Jr Gymnasium

Site Address: 2109 North Rome Avenue Bldg. Height: 45 feet

City, State, Zip: Tampa, FL 33603

Phone:

Bldg. Name/Area: Tax Exempt Cert.#:
Pmt & Perf. Bond:
LEED Registered:

Building Owner: City of Tampa Contact Name:
Street Address: 306 Fast Jackson Street

Street Address: 306 East Jackson Street
City, State, Zip: Tampa, FL 33602

CONTRACTOR INFORMATION:

Architect: Street Address:
Contact Name: City, State, Zip:
Phone:

Roofing Consultant: Street Address:
Contact Name: City, State, Zip:
Phone:

General Contractor: Street Address:

Contact Name: City, State, Zip: Phone:

SRIS Contractor: Street Address: Contact Name: City, State, Zip:

Green Roof Contractor: Street Address:

Contact Name: City, State, Zip:

Roof Contractor: Quality Roofing, Inc. Street Address: 1905 N. 40th Street Contact Name: Rick Jenkins City, State, Zip: Tampa, FL 33605

Phone: 813-620-4797 Country: USA
Contact Email: adam.drury@qualityroofinginc.net Fax:

Roof Construction #1: **Membrane Assembly** А, В, С 60 Roof Area Name: Squares: Siplast Membrane System: Paradiene 20/30 Roof Height: Specification #: Flashing: Veral Aluminum Method of Application: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project Type: Complete Tear Off If Complete Tear Off: Standing water over No 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof Deck Type: Plywood Thickness/gauge: Slope/foot: 1/2 inch .75 inch Substrate Board: Thickness/gauge: Method of Application: Temporary Roof: # of Plies: Method of Application: Vapor Retarder: Method of Application: Lightweight Insulating R Value: Concrete: Insulperm Avg. Thickness: Minimum Topping Thickness: Vent or Base Sheet: Parabase Plus P Method of Application: Fastener Manufacturer: Fastener: Simplex Nail Siplast Roof System: Base Ply: Paradiene 20 SA Method of Application: Self-Adhered Intermediate Ply: Method of Application: Finish Ply: Paradiene 30 FR TG BW Method of Application: Torch Applied **Mopping Asphalt** Location: Asphalt Mfg:

To Be Certified:

| PRODUCT INFORMATION: | | | |
|---|------------|-------------------|------------|
| Siplast Materials No Material Information Available | Quantities | Siplast Materials | Quantities |
| Siplast Accessories | | | |

Back to Application

Application for Roof Guarantee for City of Tampa - New Tampa **Recreation Center**



GENERAL INFORMATION:

Date Opened: 07/28/2022 Status: Pending Approval

Estimated Start Date: 08/22/2022

Total Squares: Job Quote No:

GUARANTEE COVERAGE REQUESTED:

Coverage Type: Roof Membrane / System Guarantee

Duration: 20 years

Phone:

Other Options:

PROJECT/OWNER INFORMATION:

City of Tampa - New Tampa City/County Facilities

Project Name: **Building Use:** Recreation Center

Site Address: 17302 Commerce Park Blvd Bldg. Height: 18 feet

Job Market Area: City, State, Zip: Tampa, FL 33647

Tax Exempt Cert.#: Bldg. Name/Area: Pmt & Perf. Bond: LEED Registered:

Building Owner: City of Tampa Contact Name:

Street Address: 306 E Jackson Street Phone: City, State, Zip: Tampa, FL 33602

CONTRACTOR INFORMATION: Street Address: Architect: Contact Name: City, State, Zip: Phone: Roofing Consultant: Street Address: Contact Name: City, State, Zip: Phone: General Contractor: Street Address: Contact Name: City, State, Zip:

Phone:

SRIS Contractor: Street Address: Contact Name: City, State, Zip:

Green Roof Contractor: Street Address:

Contact Name: City, State, Zip: Phone:

Roof Contractor: Quality Roofing, Inc. Street Address: 1905 N. 40th Street Contact Name: Rick Jenkins City, State, Zip: Tampa, FL 33605

813-620-4797 Phone: Country: USA Contact Email: adam.drury@qualityroofinginc.net

Roof Construction #1: **Membrane Assembly** Roof Area Name: Roof Area A Squares: 12 Siplast Membrane System: Paradiene 20/30 Roof Height: 18 Specification #: Flashing: Veral Aluminum Method of Application: Parapro 123 Flashing System: Siplast Coating: Project Type: Complete Tear Off If Complete Tear Off: Standing water over Nο 24 hrs after rain: If yes, to what extent: Substrate Components Roof Deck Type: Metal Slope/foot: 0 inch Thickness/gauge: 22 Gauge Substrate Board: Thickness/gauge: Method of Application: Temporary Roof: # of Plies: Method of Application: Method of Application: Vapor Retarder: Lightweight Insulating R Value: Concrete: Insulperm Avg. Thickness: Minimum Topping Thickness: Vent or Base Sheet: Method of Application: Fastener Manufacturer: Fastener: Roofing Insulation: # of Insulation Layers: 3 **Bottom Layer** Layer Type: Paratherm Polyisocyanurate Tradename: Manufacturer: Thickness: 3 inches Mechanical (layers attached Size: Method of Application: 4 x 4 together) Fastener Type: Parafast Fastener Fastener Manufacturer: 2nd Layer Paratherm Polyisocyanurate Tradename: Type: Manufacturer: Thickness: 1/4 inch taper Mechanical (layers attached Size: 4 x 4 Method of Application: together) Fastener Type: Parafast Fastener Fastener Manufacturer: **Top Layer** Type: Securock Gypsum Roof Board Tradename: Manufacturer: Thickness: .5 inch Mechanical (layers attached Size: 4 x 4 Method of Application: together) Fastener Type: Parafast Fastener Fastener Manufacturer: Siplast Roof System: Method of Application: Base Ply: Paradiene 20 TG Torch Applied Intermediate Ply: Method of Application: Finish Ply: Paradiene 30 FR TG BW Method of Application: Torch Applied **Mopping Asphalt** Asphalt Mfg: Location: To Be Certified: No

Roof Construction #2: **Membrane Assembly** Specific Roof Area Name: Roof Area B Squares: 41 Membrane System: Paradiene 20/30 Roof Height: Specification #: Flashing: Veral Aluminum Application Method: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over Nο 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 22 Gauge Substrate board: Thickness/gauge: Method of application: Temporary roof: # of plies: Method of application: Method of application: Vapor retarder: Lightweight Insulating R Value: Concrete: Insulperm Avg Thickness: Minimum Topping Thickness: Vent or base sheet: Method of application: Fastener: Manufacturer: Roofing Insulation: # of Insulation Layers: 3 **Bottom Layer** Layer Type: Paratherm Polyisocyanurate Tradename: Manufacturer: Thickness: 3 inches Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: 2nd Layer Paratherm Polyisocyanurate Tradename: Type: Manufacturer: Thickness: 1/4 inch taper Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: **Top Layer** Type: Securock Gypsum Roof Board Tradename: Manufacturer: Thickness: .5 inch Mechanical (layers attached Size: 4 x 4 Application Method: together) Fastener Type: Parafast Fastener Manufacturer: Siplast Roof System: Base Ply: Paradiene 20 TG Application Method: Torch Applied Intermediate Ply: Application Method: Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied **Protection System** No # of Systems: **Mopping Asphalt** Asphalt Mfg: Location: To Be Certified: No

Roof Construction #3: **Membrane Assembly** Specific Roof Area Name: Roof Area C Squares: 17 Membrane System: Paradiene 20/30 Roof Height: Specification #: Flashing: Veral Aluminum Application Method: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over Nο 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 22 Gauge Substrate board: Thickness/gauge: Method of application: Temporary roof: # of plies: Method of application: Method of application: Vapor retarder: Lightweight Insulating R Value: Concrete: Insulperm Avg Thickness: Minimum Topping Thickness: Vent or base sheet: Method of application: Fastener: Manufacturer: Roofing Insulation: # of Insulation Layers: 3 **Bottom Layer** Layer Type: Paratherm Polyisocyanurate Tradename: Manufacturer: Thickness: 3 inches Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: 2nd Layer Paratherm Polyisocyanurate Tradename: Type: Manufacturer: Thickness: 1/4 inch taper Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: **Top Layer** Type: Securock Gypsum Roof Board Tradename: Manufacturer: Thickness: .5 inch Mechanical (layers attached Size: 4 x 4 Application Method: together) Fastener Type: Parafast Fastener Manufacturer: Siplast Roof System: Base Ply: Paradiene 20 TG Application Method: Torch Applied Intermediate Ply: Application Method: Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied **Protection System** No # of Systems: **Mopping Asphalt** Asphalt Mfg: Location: To Be Certified: No

Roof Construction #4: **Membrane Assembly** Specific Roof Area Name: Roof Area D Squares: Membrane System: Paradiene 20/30 Roof Height: Specification #: Flashing: Veral Aluminum Application Method: Torch Applied Parapro 123 Flashing System: Siplast Coating: Project: Complete Tear Off If Complete Tear Off: Standing water over Nο 24 hrs after rain: If yes, to what extent: **Substrate Components** Roof deck: Metal Thickness/gauge: Slope per foot: 0 inch 22 Gauge Substrate board: Thickness/gauge: Method of application: Temporary roof: # of plies: Method of application: Method of application: Vapor retarder: Lightweight Insulating R Value: Concrete: Insulperm Avg Thickness: Minimum Topping Thickness: Vent or base sheet: Method of application: Fastener: Manufacturer: Roofing Insulation: # of Insulation Layers: 3 **Bottom Layer** Layer Type: Paratherm Polyisocyanurate Tradename: Manufacturer: Thickness: 3 inches Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: 2nd Layer Paratherm Polyisocyanurate Tradename: Type: Manufacturer: 1/4 inch taper Thickness: Mechanical (layers attached Application Method: Size: 4 x 4 together) Fastener Type: Parafast Fastener Manufacturer: **Top Layer** Type: Securock Gypsum Roof Board Tradename: Manufacturer: Thickness: .5 inch Mechanical (layers attached Size: 4 x 4 Application Method: together) Fastener Type: Parafast Fastener Manufacturer: Siplast Roof System: Base Ply: Paradiene 20 TG Application Method: Torch Applied Intermediate Ply: Application Method: Finish Ply: Paradiene 30 FR TG BW Application Method: Torch Applied **Mopping Asphalt** Location: Asphalt Mfg: To Be Certified: No

| 3rd Layer | | | |
|---|------------|-------------------|------------|
| PRODUCT INFORMATION: | | | |
| Siplast Materials No Material Information Available | Quantities | Siplast Materials | Quantities |
| Siplast Accessories | | | |

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/01/23 | 275620 |

Vendor

SPEC BUILDING MATERIALS JOB ACCOUNT: NEW TAMPA REC CTR 2840 ROE LN KANSAS CITY, KS 11603



| Bill Due | 02/10/24 |
|----------|--|
| Terms | |
| Memo | CITY OF TAMPA-CONTRACTS:New Tampa Recreation Center Reroof 207680 |

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|---|--------------------|-----|-----|----------|--------|--|---------------|
| INSULATION:CANT STRIP | CANT STRIP | 9 | FT | 63.90778 | | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| INSULATION:DENS DECK/SECUROCK | DENS DECK/SECUROCK | 270 | | 31.79844 | | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| SALES TAX,SHIPPING,HA NDLING:HANDLING /PALLET CHARGE | CRANE DELIVERY | 1 | | 85.00 | 85.00 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total: 9,245.75

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/01/23 | 275620 |

Vendor

SPEC BUILDING MATERIALS JOB ACCOUNT: NEW TAMPA REC CTR 2840 ROE LN KANSAS CITY, KS 11603



| Bill Due | 02/10/24 |
|----------|--|
| Terms | |
| Memo | CITY OF TAMPA-CONTRACTS:New Tampa Recreation Center Reroof 207680 |

Expenses

| Account | Memo | Amount | Customer:Job | Class |
|-------------|------|---------------------|--------------|-----------------------------|
| AP Discount | | -86.07 | | COT Contracts |
| AP Discount | | -86.07 -6,368.03 | | COT Contracts COT Contracts |
| | | ., | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Expense Total: -6,454.10

Bill Total: \$2,791.65

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 12/01/23 | 275621 |

Vendor

SPEC BUILDING MATERIALS JOB ACCOUNT: NEW TAMPA REC CTR 2840 ROE LN KANSAS CITY, KS 11603



| Bill Due | 02/10/24 |
|----------|--|
| Terms | |
| Memo | CITY OF TAMPA-CONTRACTS:New Tampa Recreation Center Reroof 207680 |

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|------|---------------------|-----|-------|--------|--------|--|---------------|
| | INSULATION FASTENER | 2 | O/IVI | 492.63 | | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |

Item Total: 985.26

Bill Total: \$985.26

Quality Roofing, Inc. Tampa, FL 33605 1905 N 40th Street

| Date | Ref. No. |
|----------|----------|
| 01/04/24 | 305691 |

Vendor

SPEC BUILDING MATERIALS JOB ACCOUNT: NEW TAMPA REC CTR 2840 ROE LN KANSAS CITY, KS 11603



Bill Due 03/10/24

Terms 1% 2nd 10th EOM

Memo CITY OF TAMPA-CONTRACTS:New

Tampa Recreation Center Reroof 207680

Items

| Item | Description | Qty | U/M | Cost | Amount | Customer:Job | Class |
|-----------------------------|---|-----|-----|--------|--------|--|---------------|
| FASTENERS:WOO D FASTENER | GAF #14 6" SCREW 500PER - WOOD FASTENER | 1 | | 171.85 | 171.85 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| FASTENERS:WOO D FASTENER | GAF #14 10" SCREW 500 PER - WOOD FASTENER | 1 | | 492.63 | 492.63 | CITY OF TAMPA-CONTRAC TS:New Tampa Recreation Center Reroof 207680 | COT Contracts |
| FASTENERS:WOO D FASTENER | GAF #14 12" SCREW 250 PER - WOOD FASTENER | 1 | | 292.15 | 292.15 | | COT Contracts |

Item Total : 956.63

Bill Total: \$956.63

From: Adam Drury

To: <u>Josh Garcia</u>; <u>Alian Gonzalez</u>

Cc: <u>Danelle Ohsiek; Lauren Willmar; John Garrison; David Placensio</u>
Subject: New Tampa Recreation Center / New Project / QR117140

Date: Wednesday, November 15, 2023 7:33:00 AM

Attachments: Roofing Services Resolution- Fully Executed 06.12.23.pdf

COT Contract Purchase Agreement 070623-053024.pdf

Importance: High

Josh/Alian,

Please place order for the following and set for delivery with the crane on **Friday December**1st. This is a City of Tampa project located at 17302 Commerce Park Boulevard Tampa, FL 33647. This job is a project I have a truck of insulation coming for that I need SPEC crane to load the densdeck and this material for me. I also have about 8 pallets of rolls coming from my shop. It will be a half day of loading from 8:00 am-1:00 pm most likely. Let me know what more you need from me to set this up. Thank you,

9 bundles – 4" CANT STRIP 85 squares – ½" Densdeck Prime 4x4 or 4x8

Adam Drury | Operations Director | Quality Roofing, Inc.

1905 N 40th Street | Tampa, FL 33605
(813) 620-4797 Office | (813) 626-1756 Fax | Adam.Drury@Quality-Roofing.com

This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not distribute or copy this e-mail.

WARNING! WIRE FRAUD ADVISORY: Wire fraud and email hacking/phishing attacks are on the increase industry wide! If you have a monetary transaction with us, and you receive an email containing Wire Transfer Instructions, <u>DO NOT RESPOND TO THE EMAIL!</u> Instead, call Quality Roofing, Inc. immediately, using previously known contact information and NOT information provided in the email, to verify the information prior to sending funds.