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October 30, 2018

TO:

RE:

Jenelle Ostrowski, P.E.

City of Clearwater — Engineering Department
100 S. Myrtle Ave., Suite 200

Clearwater, FL 33756

EMERGENCY OPERATIONS DATA CENTER (EOC) AT FIRE STATION #48 and CITY OF CLEARWATER
ENGINEERING DEPARTMENT PROJECT NUMBER
17-0013-FI

As requested, enclosed is the proposal for construction/demolition of the Emergency Operations
Data Center (EOC) at Fire Station #48 submitted in accordance with technical
specs/plans/clarifications of the scope of work for a Guaranteed Maximum Price of $1,903,854.00.

Project Duration shall be 270 calendar days from the date of the Notice to Proceed.

1055 Ponce de Leon Boulevard ¢ Belleair, Florida 33756 ¢ Ph: 727.585.2084 < Fax: 727.585.2088
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Emergency Operations Data Center at Fire Station #48

CONSTRUCTION CO, Guaranteed Maximum Price (GMP) Proposal

PROJECT SUMMARY

Emergency Operations Data Center at Fire Station #48
1700 North Belcher Road
Clearwater, Florida

Construction of a stand-alone 3,339 gross square foot, one-story, cast-in-place concrete, masonry and
structural stud truss building on the site of City of Clearwater Fire Station 48 located at 1700 North
Belcher Road, Clearwater, Florida.

The new building and connecting structure are to be constructed in accordance with the 2017, 6"
Edition of the Florida Building Code, the Fire Prevention, 5" Edition Code and in accordance with
Construction Documents enumerated herein as prepared by Alex Plisko Architecture, PA, AlA.

Project includes minimal selective demolition in the existing Training Building to create a new corridor
that will connect it to the new building. Site work is limited to removal of asphalt, preparation of the
building pad and restoration of areas disturbed by construction activities. New facility to have metal
stud/gypsum board walls, stucco exterior, standing seam roof, access flooring, acoustical ceilings, stand-
alone HVAC system, clean agent fire suppression system, power, lighting and emergency generator.
There are no toilet rooms.
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Emergency Operations Data Center at Fire Station #48

Itemized Description of the Trade Work

Base GMP Amount

Division 2-Site Construction $64,423.00
Division 3-Concrete $74,436.00
Division 4-Masonry $61,338.00
Division 5-Metals $106,495.00
Division 6-Wood and Plastics $5,000.00
Division 7-Thermal and Moisture Protection $91,300.00
Division 8- Doors and Windows $26,800.00
Division 9- Finishes $191,405.00
Division 10- Specialties $3,000.00
Division 11-Equipment $0.00
Division 12-Furnishings $0.00
Division 13- Special Construction $0.00
Division 14- Conveying Systems $0.00
Division 15- Mechanical $289,426.00
Division 16-Electrical $330,000.00
Subtotal Subcontractor Direct Costs $1,243,623.00
Liability Insurance $20,588.00
Performance and Payment Bond $18,716.00
Builder's Risk Insurance By Owner
Subtotal Bond & Insurance $39,304.00
Survey Allowance 54,000.00
Temporary Utility Consumption Costs Allowance 55,000.00
Material Testing Allowance 5$7,240.00
Dewatering Allowance 55,000.00
General Requirements/Conditions/Staffing $336,706.00
Project Contingency (10% of SDC) $125,000.00
Preconstruction Services $16,000.00
Overhead & Profit (6% of $1,770,873.00) $105,952.00
Alternate # 1-Lightning Protection $12,782.00
Alternate # 2-Wall Insulation $3,247.00

Subtotal $620,927.00
TOTAL GUARANTEED MAXIMUM PRICE $1,903,854.00
Alternate # 3-Electrical Floor Boxes -$2,228.00
Alternate # 4-Aluminum Acoustical Ceiling Grid $2,000.00
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Existing Contract: This proposal is submitted in conjunction with the existing Construction Manager at Risk
Services Continuing Contract entered into with the City of Clearwater on August 4, 2016, based on RFQ
#24-16 and the Emergency Operations Data Center at Fire Station #48 GMP dated October 30, 2018 Pages
1-14 including the Enumeration of Documents (3 pages) and the Preliminary Construction Schedule (6

pages).

If GMP Exceeds $150,000: Per Section Ill, Article 5.1 of the Contract Specifications, the contractor shall
provide to the public entity a certified copy of the recorded bond. Once the City receives a certified copy
of the recorded bond, a Notice to Proceed may be issued. Include the attached bond form as well as the
Power of Attorney.

For work performed, invoices shall be submitted to the City of Clearwater, Engineering Department, Attn:
Veronica Josef, Senior Staff Assistant, P.O. Box 4748, Clearwater, Florida, 33758-4748. Contingency
services may be billed only after written authorization is provided by the City to proceed with those
services.

City Code: 3157519-563600-94888

Biltmore Construction Co., Inc

b
Jeff Parker W

Vice President

/- ;//ﬁ

Date
CITY OF CLEARWATER, FLORIDA
Approved as to form: Attest:

By:
Owen Kohler Rosemarie Call
Assistant City Attorney City Clerk
Countersigned:
George N. Cretekos William B. Horne I
Mayor City Manager

1055 Ponce de Leon Boulevard ¢ Belleair, Florida 33756 ¢ Ph:727.585.2084 « Fax: 727.585.2088
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