



August 4, 2025

Ms. Rama Pandkar, PE  
Project Manager  
City of Clearwater  
Public Utilities Department  
1650 N. Arcturas Ave., Building C  
Clearwater, FL 33765

**Subject: Bid #23-0045-UT – Northeast Water Reclamation Facility Sand Filter  
Rehabilitation Bid Evaluation**  
**Tt #: 200-41125-24002**

Dear Ms. Pandkar,

Tetra Tech has reviewed the bids that were received for the above referenced project submitted to the City of Clearwater on July 23, 2025. There were three (3) bids received. A summary table of the bid tabulations provided by the City is attached. The project total bid prices, as submitted by the three (3) bidders are summarized from the lowest to highest total base bid below:

Contractor	Total Base Bid
C&T Contracting Services	\$5,469,339.00
Poole and Kent Company of Florida	\$5,852,321.20
Razorback LLC	\$7,928,736.20

The bid tabulation shows that C&T Contracting Services is the apparent low bidder with a total base bid of \$5,469,339.00.

C&T Contracting Services previously applied through the City's Contractor Prequalification Program and was approved by the City in 2023. This includes projects in the categories of Concrete Flatwork, **Wastewater Treatment Facilities**, Water/Reclaimed Distribution Mains and Water Treatment Facilities, with up to an approved Maximum Bid Limit of \$4,000,000 and a prequalification expiration date of November 28, 2026. The City is acceptable to C&T Contracting Services for this project. Their Prequalification Package is included in **Attachment B**.

Project experience provided in C&T Contracting Services Prequalification Package included similar previously completed projects. There were four (4) references provided by C&T Contracting Services in their Prequalification Package and all references provided favorable responses. There were two (2) projects that were similar in scope to this project. Tetra Tech contacted the references listed for both projects. Only one (1) reference was responsive. The

Reference Questionnaire is included in **Attachment C**. The reference provided favorable responses.

C&T Contracting Services is a certified general contractor in the State of Florida. Tetra Tech has verified that C&T Contracting Services license is active and that they are in good standing with the State of Florida Department of Business and Professional Regulation (DBPR).

Tetra Tech's review of C&T Contracting Services bid and capability to perform the work required has resulted in a favorable evaluation for award of the project to of C&T Contracting Services. The City should verify that all of the submitted documents meet the City's requirements for the project.

Please do not hesitate to contact me if you have any questions.

Very truly yours,  
**Tetra Tech**



Jennifer Ribotti, P.E.  
Project Manager

C: Andrew Woodcock, P.E., Tetra Tech  
James Uzdavinis, P.E., Tetra Tech

Attachments: **Attachment A** – Bid Tabulations  
**Attachment B** – Contractor Prequalification Package  
**Attachment C** – Contractor Reference Questionnaire

JCB/41125-24002/Construction/BidSupport/Exp Rec of Award.doc

**Attachment A**  
Official Bid Tabulation


NE WRF Sand Filters Rehab					C&T Contracting Services, LLC		Poole & Kent Company of Florida		Razorback LLC	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
	I. GENERAL									
X	1	Mobilization and Demobilization	1	LS	\$260,000.00	\$260,000.00	\$300,000.00	\$300,000.00	\$579,000.00	\$579,000.00
X	2	Indemnification	1	LS	\$10.00	\$10.00	\$100.00	\$100.00	\$1,000.00	\$1,000.00
X	3	General Requirements	1	LS	\$109,000.00	\$109,000.00	\$200,000.00	\$200,000.00	\$607,000.00	\$607,000.00
	II. FILTER CLEANING									
X	4	Filter Media and Debris Removal, Hauling, Disposal	180	Ton	\$970.00	\$174,600.00	\$1,500.00	\$270,000.00	\$1,270.00	\$228,600.00
X	5	Filter Cell Cleaning	10000	SF	\$1.30	\$13,000.00	\$30.00	\$300,000.00	\$19.00	\$190,000.00
	III. FILTER INSPECTION									
X	6	Filter Inspections - Filter Equipment Manufacturer	13	EA	\$4,938.00	\$64,194.00	\$5,000.00	\$65,000.00	\$6,350.00	\$82,550.00
	IV. CONCRETE REPAIR									
X	7	Crack Repairs - Epoxy Injection	75	LF	\$123.00	\$9,225.00	\$97.00	\$7,275.00	\$459.00	\$34,425.00
X	8	Concrete Surface Rehab - Level 1 Repair	900	SF	\$25.00	\$22,500.00	\$51.00	\$45,900.00	\$90.00	\$81,000.00
X	9	Concrete Surface Rehab - Level 2 Repair	200	SF	\$208.00	\$41,600.00	\$98.00	\$19,600.00	\$200.00	\$40,000.00
X	10	Concrete Surface Rehab - Level 3 Repair	150	SF	\$264.00	\$39,600.00	\$231.00	\$34,650.00	\$399.00	\$59,850.00
X	11	Concrete Surface Rehab - Level 4 Repair	30	SF	\$1,368.00	\$41,040.00	\$304.00	\$9,120.00	\$600.00	\$18,000.00
X	12	Spall Repair at Floor	5	SF	\$712.00	\$3,560.00	\$310.00	\$1,550.00	\$600.00	\$3,000.00
X	13	Protective Coatings	9000	SF	\$50.00	\$450,000.00	\$34.00	\$306,000.00	\$33.00	\$297,000.00
	V. FILTER REHABILITATION									
X	14	Furnish and Install I-Beam Hold Down Assemblies (Including Fasteners & Hardware)	12	EA	\$743.00	\$8,916.00	\$1,825.00	\$21,900.00	\$2,200.00	\$26,400.00
X	15	Furnish and Install Hold Down Clip Angles (Including Fasteners & Hardware)	360	EA	\$154.00	\$55,440.00	\$146.00	\$52,560.00	\$402.00	\$144,720.00
X	16	Furnish and Install Wire Mesh Screen	60	EA	\$723.00	\$43,380.00	\$960.00	\$57,600.00	\$1,259.00	\$75,540.00
X	17	Furnish and Install 1/8"x1" Core Sealing Gasket (100' Roll)	10	EA	\$625.00	\$6,250.00	\$985.00	\$9,850.00	\$1,345.00	\$13,450.00
X	18	Furnish and Install 3/16"x3" Closed Cell Neoprene Gasket (50' Roll)	48	EA	\$503.00	\$24,144.00	\$432.00	\$20,736.00	\$798.00	\$38,304.00
X	19	Furnish and Install Long Loose Perimeter Angles	120	EA	\$461.00	\$55,320.00	\$540.00	\$64,800.00	\$798.00	\$95,760.00
X	20	Furnish and Install Short Loose Perimeter Angles	120	EA	\$593.00	\$71,160.00	\$624.00	\$74,880.00	\$988.00	\$118,560.00
X	21	Furnish and Install Hold Down I-Beam	360	EA	\$1,234.00	\$444,240.00	\$900.00	\$324,000.00	\$1,790.00	\$644,400.00
X	22	Furnish and Install Level Sensors	24	EA	\$558.00	\$13,392.00	\$800.00	\$19,200.00	\$1,200.00	\$28,800.00
X	23	Kit-Holddown	360	EA	\$74.00	\$26,640.00	\$84.00	\$30,240.00	\$182.00	\$65,520.00
X	24	Backwash Trough Support Angle	12	EA	\$656.00	\$7,872.00	\$1,471.00	\$17,652.00	\$1,645.00	\$19,740.00
X	25	Backwash Trough Support Tabs	96	EA	\$872.00	\$83,712.00	\$207.00	\$19,872.00	\$450.00	\$43,200.00
X	26	Level Existing V-Notch Weir	144	EA	\$54.00	\$7,776.00	\$700.00	\$100,800.00	\$133.00	\$19,152.00
X	27	Furnish and Install Filter Media	180	Ton	\$1,448.00	\$260,640.00	\$2,500.00	\$450,000.00	\$2,540.00	\$457,200.00
	VI. VALVES									
X	28	Replace Existing 20-Inch Backwash Effluent Trough Valve	12	EA	\$28,917.00	\$347,004.00	\$40,000.00	\$480,000.00	\$37,827.00	\$453,924.00
X	29	Replace Existing 20-Inch Backwash Effluent Trough Actuator	12	EA	\$28,412.00	\$340,944.00	\$20,000.00	\$240,000.00	\$37,100.00	\$445,200.00
X	30	Replace Existing 18-Inch Inlet Trough Valve	10	EA	\$24,578.00	\$245,780.00	\$20,000.00	\$200,000.00	\$31,290.00	\$312,900.00
	ITEM	DESCR								
X	31	Replace Existing 18-Inch Inlet Trough Actuator	12	EA	\$21,000.00	\$252,000.00	\$20,000.00	\$240,000.00	\$30,098.00	\$361,176.00
X	32	Replace Existing 18-Inch Backwash Inlet Valve	8	EA	\$25,000.00	\$200,000.00	\$25,000.00	\$200,000.00	\$35,650.00	\$285,200.00
X	33	Replace Existing 18-Inch Backwash Inlet Actuator	12	EA	\$21,938.00	\$263,256.00	\$20,000.00	\$240,000.00	\$25,499.00	\$305,988.00
X	34	Replace Existing 18-Inch Filtrate Valve	8	EA	\$29,421.00	\$235,368.00	\$25,000.00	\$200,000.00	\$27,680.00	\$221,440.00
X	35	Replace Existing 18-Inch Filtrate Actuator	12	EA	\$18,000.00	\$216,000.00	\$20,000.00	\$240,000.00	\$26,235.00	\$314,820.00
X	36	Replace Existing 16-Inch Effluent Pump Check Valve	2	EA	\$48,385.00	\$96,770.00	\$60,000.00	\$120,000.00	\$49,890.00	\$99,780.00
X	37	Replace Poly Tubing for Pneumatic Actuators	3000	LF	\$9.00	\$27,000.00	\$6.00	\$18,000.00	\$6.00	\$18,000.00
X	38	Install 1/2" Push to Connect X 1/2" Straight Fitting for Connection to New Actuator	72	EA	\$303.00	\$21,816.00	\$159.00	\$11,448.00	\$280.00	\$20,160.00
	VII. AIR PIPING & VALVES									
X	39	Remove Existing 3-Inch GSP Low Pressure Air Manifold & Replace with 3-Inch Type 304 SST Pipe Manifold (30')	16	EA	\$8,223.00	\$131,568.00	\$10,000.00	\$160,000.00	\$2,190.00	\$35,040.00
X	40	Furnish and Install PVC Diffusers	240	EA	\$113.00	\$27,120.00	\$100.00	\$24,000.00	\$287.00	\$68,880.00
X	41	Furnish and Install 3-inch Air Manifold SST Supports	24	EA	\$513.00	\$12,312.00	\$418.00	\$10,032.00	\$520.00	\$12,480.00
	VIII. CHEMICAL CLEANING									
X	42	Reprogram PLC for Proper Operation of Chemical Cleaning System	1	LS	\$47,538.00	\$47,538.00	\$20,000.00	\$20,000.00	\$4,213.00	\$4,213.00
	IX. GATE REMOVAL & REPLACEMENT									
X	43	Sliding Gate Replacement, Actuator Replacement and Bypass	1	LS	\$170,440.00	\$170,440.00	\$93,527.00	\$93,527.00	\$236,570.00	\$236,570.00
	Total					\$4,972,127.00		\$5,320,292.00		\$7,207,942.00

**Attachment B**  
Contractor Prequalification Package



**CLEARWATER**  
BRIGHT AND BEAUTIFUL • BAY TO BEACH

## Contractor Prequalification Approval Form

<b>Date Application Received:</b>		11/17/2023			
<b>Contractor Name:</b>		C&T Contracting Services			
<b>Contact Person Name &amp; Title:</b>		Chris Telson – Operations Manager			
<b>Mailing Address:</b>		11023 Countryway Blvd.			
<b>City, State &amp; Zip:</b>		Tampa, FL, 33626			
<b>Contact Phone Number:</b>		(727) 483-1594		<b>Fax Number:</b>	(727) 483-1594
<b>E-mail Address:</b>		Chris@ctcontractingservices.com			
<b>Company Website:</b>		www.CTContractingservices.com			
<b>Prior Pre-qualifications with City?</b>		NO		<b>Amount:</b>	N/A
<b>Expiration:</b>		N/A		<b>Evaluation:</b>	N/A
<b>Requested Categories:</b>	<b>Prior</b>	<b>Approve</b>	<b>Requested Categories:</b>	<b>Prior</b>	<b>Approve</b>
Concrete Flatwork	N/A	YES			
Wastewater Treatment Facilities	N/A	YES			
Water/Reclaimed Distribution Mains	N/A	YES			
Water Treatment Facilities	N/A	YES			
<b>Attachments Submitted:</b>		At least three reference letters		YES	
		Completed Project List		YES	
		Financial Statement		YES	
		Current Licenses		YES	
<b>Largest Project Completed to Date:</b>		Cypress Manor WWTF Plant Improvements			
<b>Amount:</b>	\$2,605,855	<b>Date Completed:</b>	10/31/2023		
<b>Largest Aggregate Completed Project Amount:</b>					
<b>Date Range:</b>					
<b>Comments:</b>					
Suggested Bid Limit - \$4,000,000					
<b>Approved/Denied:</b>		\$4,000,000 APPROVED			
<b>Approved Bid Limit:</b>		\$4,000,000			
<b>Approved By:</b>				<b>Date:</b>	11/20/2023



## SIMILAR PREVIOUSLY COMPLETED PROJECTS

*Last Updated: October, 2023*

Project	Owner / General Contractor	Owner's Contact	Scope of Work	Project Value	Design Engineer/Architect	Estimated Start & Completion Date
<b>Groveland Barscreen Replacement</b> Groveland, FL	<b>City of Groveland</b> 156 South Lake Avenue Groveland, FL 34736	Justin Demello (617) 877-4936 jdemello@woodardcurran.com	Furnish and install a center-flow screen, washer/compactor, booster pump, and water heater.	\$425,000	<b>Woodard &amp; Curran, Inc.</b> 210 South Florida Avenue Lakeland, FL 33801	November 2021 - May 2022
<b>Valrico &amp; Falkenburg WWTP Blower Replacement</b> Tampa, FL	<b>Hillsborough County</b> 601 East Kennedy Blvd. Tampa, FL 33602	Brian Perkins (813) 539-5880 perkinsb@hillsboroughcounty.com	Replacement of (2) blowers at each site, reconnection of electrical, and rearrangement of pipe layout; Concrete blower pads. <b>ODP INCLUDED IN PROJECT VALUE.</b>	\$474,100	Design-Build	October 2021 - April 2022
<b>Tarpon Springs WWTP - Chlorine Conversion</b> Tarpon Springs, FL	<b>Odyssey Manufacturing Co.</b> 1484 Massaro Blvd. Tampa, FL 33619	Patrick Allman (813) 335-3444 pallman@odysseymanufacturing.com	Construction of sodium bisulfate slab and secondary sodium hypochlorite chamber including footers, walls, slab, and skid pad; Furnish & install bollards.	\$51,700	<b>Grindley Williams Engineering</b> 4175 South Pipkin Road Lakeland, FL 33811	September 2021 - October 2021
<b>Van Dyke WWTP Pump Station</b> Tampa, FL	<b>RC Beach &amp; Associates, Inc.</b> 625 Grand Central Street Clearwater, FL 33756	Rick Reiber (727) 243-4897 r.reiber@rcbeach.com	Removal and replacement of (5) existing pumps and pump pads; Reconstruction of existing pipe layout for consistency. <b>ODP INCLUDED IN PROJECT VALUE.</b>	\$525,000	Design-Build	December 2021 - January 2022
<b>Central County WRF Phase 3 Improvements</b> Sarasota, FL	<b>Poole &amp; Kent Company of Florida</b> 1715 West Lemon Street Tampa, FL 33606	Cole Milliken (813) 546-4324 colem@pkflorida.com	Construction of foundation for sodium hypochlorite storage and (4) tank pads.	\$61,400	<b>Carollo Engineers</b> 301 North Cattlemen Road Suite 302 Sarasota, FL 34232	October 2021 - December 2021
<b>Sprayfield Pump Station Improvements</b> Eustis, FL	<b>City of Eustis</b> 10 North Groove St. Eustis, FL 32726	Daniel Millan (352) 483-5480 Ext. 3105	Furnish and installation new pump station piping, pump panels, and slide gates; Electrical improvements and new I&C.	\$471,000	<b>Kimley-Horn and Associates, Inc.</b> 189 South Orange Avenue Suite 1000 Orlando, FL 32801	December 2021 - April 2022
<b>Furnish &amp; Install A Wastewater Plant Grit Classifier</b> Dunedin, FL	<b>City of Dunedin - Wastewater Division</b> 1140 MLK Jr. Blvd. Dunedin, FL 34698	Brian Antonian (727) 813-1289 BAntonian@dunedinfl.net	Furnish and install a grit classifier meeting the city's provided specifications.	\$85,999	Design-Build	January 2022 - August 2022
<b>Cypress Manor WWTF Plant Improvements</b> Dade City, FL	<b>Pasco County Utilities Department</b> 19420 Central Blvd. Land O' Lakes, FL 34637	Wayne Baker 727-247-2701 wbaker@pascocountyfl.net	Demolition of existing batch plant, blowers, and sodium hypochlorite system; Relocation of existing generator; Furnish and install packaged wastewater plant, associated piping and site work.	\$ 2,605,000.00	<b>Hazen and Sawyer</b> 1000 North Ashley Drive Suite 1000 Tampa, FL 33602	January 2022 - September 2023
<b>Dunedin Reverse Osmosis Facility Reconstruction</b> Dunedin, FL	<b>City of Dunedin - Water Division</b> 1140 MLK Jr. Blvd. Dunedin, FL 34698	Nick Harper 321-652-8899 nharper@synergysdms.com	Disassembly and installation of new RO skids and damaged equipment as required to bring the plant back to full capacity.	\$ 950,000.00	Design-Build with City of Dunedin	November 2022 - January 2023
<b>Spring Lake Water Treatment Plant No. 1 Improvements</b> Sebring, FL	<b>Spring Lake Improvement District</b> 115 Spring Lake Blvd. Sebring, FL 33870	Clay Shrum (863) 443-1617 cshrum@springlakefl.com	Installation of precast concrete electrical building and replacement of all the existing electrical controls, new 200KW generator with ATS, and of VFD's for pumps. Construct sidewalks.	\$880,970.00	<b>Craig A. Smith &amp; Associates</b> 21045 Commercial Trail Boca Raton, FL 33486	May 2022 - November 2022
<b>Spring Lake Water Treatment Plant No. 2 Improvements</b> Sebring, FL	<b>Spring Lake Improvement District</b> 115 Spring Lake Blvd. Sebring, FL 33870	Clay Shrum (863) 443-1617 cshrum@springlakefl.com	Installation of precast electrical/chemical building, high service pump station, PVC WM, & new 250KW generator with ATS. Rehabilitate existing water storage tank and 60HP well pump.	\$2,372,654.00	<b>Craig A. Smith &amp; Associates</b> 21045 Commercial Trail Boca Raton, FL 33486	April 2022 - January 2023
<b>Ybor Pumping Station Standby Generators</b> Tampa, FL	<b>Poole &amp; Kent Company of Florida</b> 1715 West Lemon Street Tampa, FL 33606	David Bushea (813) 390-7120 daveb@pkflorida.com	Subgrade preparation. Construction of (2) generator foundation slabs and (1) backflow preventer slab. Demolition of existing water lines. Installation of water service and backflow preventers.	\$63,720.00	<b>Kimley-Horn and Associates, Inc.</b> 100 2nd Avenue South Suite 105N St. Petersburg, FL 33701	May 2022 - June 2022
<b>Krause Pumping Station Standby Generators</b> Tampa, FL	<b>Poole &amp; Kent Company of Florida</b> 1715 West Lemon Street Tampa, FL 33606	David Bushea (813) 390-7120 daveb@pkflorida.com	Subgrade preparation. Construction of (1) generator foundation structure & retention pond. Irrigation & landscaping. Demolition of existing concrete. Install RCP and abandon existing pipe.	\$173,000.00	<b>Kimley-Horn and Associates, Inc.</b> 100 2nd Avenue South Suite 105N St. Petersburg, FL 33701	June 2022 - July 2022
<b>Glencoe WTP Chemical Systems Improvements</b> New Smyrna Beach, FL	<b>City of New Smyrna Beach</b> 200 Canal Street New Smyrna Beach, FL 32168	Michael Izzerali 813-505-5684 mazzarella@odysseymanufacturing.com	Installation of chemical containment structures.	\$480,000.00	<b>Hazen and Sawyer</b> 919 Lake Baldwin Lane, Suite 200 Orlando, FL 32814	October 2021-June 2022
<b>Dunedin RO West Wall Repairs</b> Dunedin, FL	<b>City of Dunedin - Water Division</b> 1140 MLK Jr. Blvd. Dunedin, FL 34698	Nick Harper 321-652-8899 nharper@synergysdms.com	Demolition and reconstruction of structural beams, columns and walls to repair from fire damage.	\$92,000.00	Design-Build	May 2022 - June 2023
<b>W. Dunn WRF Filtration &amp; Disinfection Improvements</b> Palm Harbor, FL	<b>PCL Construction, Inc.</b> 1 North Dale Mabry Highway Suite 300 Tampa, FL 33609	Jonathan Fernald (813) 541-6127 jfernal@pcl.com	Concrete modifications to tertiary filters and construction of disinfection facility foundation, slab, and walls.	\$337,400	<b>Carollo Engineers</b> 10117 Princess Palm Ave. Suite 340 Tampa, FL 33610	June 2022 - August 2023
<b>Golden Ocala WRF Disc Filter</b> Ocala, FL	<b>Marion County Board of Commissioners</b> 601 SE 25th Avenue Ocala, FL 34471	Alejandro Rad (352) 598-6936 alejandr.rad@marioncountyfl.org	Construction of new forcemain & gravity main with appurtenances; Replacement of lift station components including top ring, top slab, & piping; Lift station bypass; Disc filter install.	\$288,580	<b>Kimley-Horn and Associates, Inc.</b> 101 East Silver Springs Blvd. Suite 400 Ocala, FL 34470	Jan 2019 - July 2019
<b>Lift Station No. 1, 2, 5, 10 &amp; 11 Rehabilitation</b> Treasure Island, FL	<b>City of Treasure Island</b> 120 108th Ave. Treasure Island, FL 33706	Michael Helfrich (727) 547-4575 mhelfrich@mytreasureisland.org	Rehabilitation of (5) existing lift stations including demolition and replacement of existing slabs, structures, fittings, & piping.	\$1,608,000	<b>Advanced Engineering &amp; Design, Inc.</b> 3931 68th Avenue North Pinellas Park, FL 33781	Jan 2019 - July 2020
<b>Lake Mary Water Treatment Plant Expansion Project</b> Lake Mary, FL	<b>The Haskell Company</b> 111 Riverside Avenue Jacksonville, FL 32202	John Morrison (727) 642-0549 John.Morrison@haskell.com	Construction of concrete slabs, Type A pump pads, sidewalks, pipe supports, and equipment pads. Furnish and install metal fabricated stairways.	\$650,000	<b>Brown and Caldwell</b> 2301 Lucien Way Suite 250 Maitland, FL 32751	March 2021 - December 2021
<b>Sun 'n Lake Sewer Lift Station Shredders</b> Sebring, FL	<b>Sun 'n Lake of Sebring Improvement District</b> 5306 Sun 'n Lake Blvd. Sebring, FL 33872	Omar DeJesus (863) 382-2196 odejesus@snldistrict.org	Furnish & install manhole, shredder, pedestal, & junction box; Replacement of damaged sidewalks; Electrical work to power shredder.	\$140,616	<b>Polston Engineering, Inc.</b> 2925 Kenworth Blvd. Sebring, FL 33870	June 2020 - November 2021



TSC-JACOBS  
SOUTH

To Whom It Concerns,

I am writing to highly recommend C&T Contracting Services for any construction project based on their exemplary performance on two recent projects: Dunedin WWTP Blower Installation and Groveland Barscreen Installation.

1. **Dunedin WWTP Blower Installation:**

- **Project Value:** Combined value of \$500,000, including the cost of blowers purchased directly by the city.
- **Completion:** Successful replacement of 5 blowers.

The Dunedin WWTP Blower Installation was a complex project with a substantial budget, and C&T Contracting Services managed it with utmost professionalism. They demonstrated a comprehensive understanding of the project's requirements, effectively coordinating the replacement of five blowers. Their meticulous planning and project management skills ensured that the project was completed within the specified timeline and budget constraints. Moreover, their diligence and commitment to quality were evident throughout the installation process, contributing to the overall success of the project.

2. **Groveland Barscreen Installation:**

- **Project Value:** \$480,000.
- **Completion:** Installation of barscreen at headworks, including associated piping and electric modifications, from January 2021 to April 2022.

The Groveland Barscreen Installation showcased C&T Contracting Services' ability to handle intricate projects with finesse. From the commencement of the project in January 2021 to its completion in April 2022, they have managed the installation of the barscreen at the headworks seamlessly. The project, valued at \$480,000, involved not only the physical installation but also required expertise in coordinating associated piping and electric modifications. C&T Contracting Services demonstrated exceptional project management skills, ensuring that the project was delivered on time and within budget while meeting the highest standards of quality.

In both projects, C&T Contracting Services exhibited outstanding leadership, communication, and collaboration skills. They effectively consulted with stakeholders, including the city and subcontractors, fostering a positive working environment that contributed to the overall success of the projects.

Based on C&T Contracting Services' performance on these projects, I have no hesitation in recommending them for any future construction endeavors. Their dedication to excellence, coupled

with their proven record of successfully managing complex projects, makes them an invaluable asset to any construction team.

If you have any further questions or require additional information, please feel free to contact me at [DJacobs@TSCJacobs.com](mailto:DJacobs@TSCJacobs.com) or 813-888-5556

Sincerely,

Duggan Jacobs  
TSC-Jacobs



To Whom It May Concern,

C & T Contracting is a highly regarded contractor in the Municipal Water and Wastewater market, we have collaborated with them on multiple projects in the state of Florida. RC Beach recently collaborated with them on a project in Hillsborough county - Van Dyke Pump Station Rehab of pump station including replacement of pumps, pipes, and fittings from April - August 2022 and working on another south project in South Florida Spring Lake WTP improvements. All areas of working with C&T employees from engineering for submittals to the jobsite crew were all very much a pleasure to work with and the work was everything we expected and more.

Respectfully,

**Rick Reiber**

**Sales manager North Florida and Application engineer**

RC Beach & Associates Inc.

727-243-4897

---

**TO:** Whom It May Concern

**DATE:** November 16, 2023

**FROM:** Brian Antonian, Wastewater Treatment Plant Superintendent

**SUBJECT:** C&T Contracting

**BACKGROUND:**

The City of Dunedin Wastewater Department has utilized C&T Contracting on many City projects over the past few years ranging from 5/2020 thru 11/2023. C&T Contracting has installed the following equipment at the Wastewater treatment plant during the stated period. Total Projects value over \$1 Million.

- 1) Installed a new Hydro-Dyne grit screw classifier, which included pipe work and concrete work.
- 2) Installed five-200 HP Gardner Denver Centrifugal Multi-stage blowers, which included new check valves and piping work.
- 3) Removed and installed hundreds of feet of new concrete sidewalks and concrete pads for awnings and drainage swells around the WWTP.
- 4) Installed two new Aurora 50 HP backwash water pumps for the Tetra denitrification filters for backwashing, which included new house keeping concrete pads and piping work.
- 5) Installed a new chemical lime storage building on-site.
- 6) Designed and installed a brand-new concrete drying bed for Collections vac truck debris.
- 7) Multiple 12", 14", 16" valves and check valves replaced at the WWTP and reclaim booster pump stations.

C&T Contracting is the Wastewater treatment plant go to Contractor for all projects. The owners, Chris and Jose are very knowledgeable and very meticulous when it comes to accomplishing any task and it shows with the completed Projects. All C&T staff members are polite, very easy to work with and the Owners have great communication at all times. If you have any questions please feel free to contact me.

Brian Antonian, Wastewater Treatment Plant Manager



THOMAS FUNCHEON  
PUBLIC WORKS DIRECTOR

## *City of Tarpon Springs, Florida*

Public Works Department  
324 E. Pine Street  
Tarpon Springs, FL 34689  
(727) 942-5610

April 22, 2021

To who it may concern,

I am writing you this letter to vouch for C & T Contracting LLC. We have recently contracted them for both sidewalks and basketball courts and could not be more pleased with the end results

Their attention to details, fair pricing, quality work, ability to stay on schedule and constant communication is rare in these times. I look forward to working with them in the future again.

Kindly consider them for your construction projects

Sincerely,

Tom Funcheon  
Public Works Director

**Description of Projects:** Demolition and reconstruction of (1) existing basketball court including replacement of backboards, rims, and nets. C&T also completed a sidewalk repair project during 2020 where damaged sidewalks in various locations across the city were demolished and reconstructed.

**Start and End Date for Basketball Court:** January 2021 - March 2021

**Contract Amount for Basketball Court:** \$53,330

**Start and End Date for Sidewalk Improvements:** January 2020 - May 2020

**Contract Amount for Sidewalk Improvements:** \$158,700



# CITY OF CLEARWATER

ENGINEERING DEPARTMENT  
MUNICIPAL SERVICES BUILDING, 100 S. MYRTLE AVENUE  
CLEARWATER, FLORIDA 33756  
TELEPHONE (727) 562-4750 FAX (727) 562-4755

November 28, 2023

Chris Telson  
C&T Contracting Services  
11023 Countryway Blvd.  
Tampa, FL 33626

Please accept this official notice that **C&T CONTRACTING SERVICES** has been approved to bid for City of Clearwater construction projects falling into the following parameters:

Approved Maximum Bid Limit: **\$4,000,000** Prequalification Expiration: **NOVEMBER 28, 2026**

Approved Categories:

- Concrete Flatwork (curbs, walks, courts, etc)
- Wastewater Treatment Facilities
- Water/Reclaimed Distribution Mains
- Water Treatment Facilities

*Any category applied for and not approved indicates the project list submitted did not demonstrate any/enough experience in that category. Project experience in categories that were not approved may be submitted for consideration. This pre-qualification applies to standard types of construction projects. Projects requiring special expertise or unusually difficult construction categories may require separate pre-qualifications following bid advertisement. City policy dictates that financial statement documents are not copied or retained, so this item was deleted following the pre-qualification approval.*

The Engineering Construction Manager reserves the right to adjust categories and the maximum project bid value during the three-year approval period based on direct work experience and updates submitted.

We appreciate your interest and look forward to receiving your bids on City of Clearwater projects. For our current bid list visit: <https://www.myclearwater.com/business/bid-information>.

*Kind Regards,*

*Marina Tsongranis*

Contract Procurement Specialist  
City of Clearwater's Engineering Department  
(727) 444 – 8212  
[marina.tsongranis@myclearwater.com](mailto:marina.tsongranis@myclearwater.com)

**Attachment C**  
Contractor Reference Questionnaires



TETRA TECH

**CONTRACTOR REFERENCE QUESTIONNAIRE**

Project: City of Clearwater – NEWRF Sand Filter Rehabilitation

Date: August 4, 2025

Name of party spoken to: Andrew Hogan, PCL Construction, Inc

Reference Verification for: C&T Contracting Services, LLC

---

Were they timely with contract schedules?

Yes

Where there any unfair change orders or request for contract time extensions?

No

Were there any problems with sub-contractors?

No

Were the punch list items completed in a timely manner?

Yes

Was the project constructed as specified?

Yes

Did they demobilize and leave site in a timely manner?

Yes

Were the pay requests/applications for payment correct and all outstanding liens finalized?

Yes

Would you recommend them to work on one of your projects again?

Yes

**Notes:** C&T was very proactive with communication and focused on meeting their obligations. Any changes were handled collaboratively. C&T provided valuable expertise at our project that ensured their work was completed safely, timely, and with high quality.