



Date 10/28/24

TO: City of Clearwater
Michael MacDonald
Director of Marine and Aviation
25 Causeway Blvd.
Clearwater, FL

RE: CLEARWATER BEACH MARINA HURRICANE HELENE DOCK

As requested, enclosed is the proposal for repairs to the damaged Main Dock caused by hurricane Helene, for a Not to Exceed Price of \$115,603.

Scope of Work:

Additional structural repair work to damaged main dock. Work to be performed at a daily crew rate indicated below. Work will be performed up to the below Not to Exceed value.

Cost Detail:

Description	Amount
Dock Repair Crew Labor & Equipment \$16,000/day	\$80,000
Material Allowance	\$ 3,924
Subtotal	\$83,924
General Conditions (or General Conditions/Supervision/Insurance)	\$24,705
Construction Management Fee	\$ 6,974
Contingency 0 %	\$ 0
Not to Exceed Price	\$115,603

Project Duration shall be approximately 14 calendar days from the date of the Notice to Proceed.

Existing Contract: This proposal is submitted in conjunction with the existing Construction Manager at Risk Services Continuing Contract entered into with the City of Clearwater on 10/03/2024 based on RFQ #51-24.

If GMP Exceeds \$150,000: Per Section III, Article 5.1 of the Contract Specifications, the contractor shall provide to the public entity a certified copy of the recorded bond. Once the City receives a certified copy of the recorded bond, a Notice to Proceed may be issued. Include the attached bond form as well as the Power of Attorney. *(If GMP is less than \$150,000 a bond is not required.)*

Code: 3327332-546700-D2402

For work performed, invoices shall be submitted to the City of Clearwater, Public Works Department/Engineering, Attention: Aaron Braley, P.O. Box 4748, Clearwater, Florida, 33758-4748. Contingency services may be billed only after written authorization is provided by the City to proceed with those services.

J. KOKOLAKIS CONTRACTING, INC.

By: 
Roderick C. Voigt
EVP

10/28/24

Date

CITY OF CLEARWATER, FLORIDA

Approved as to form:

Jerrod Simpson
Assistant City Attorney

Attest:

By: _____
Rosemarie Call
City Clerk

Countersigned:

Bruce Rector
Mayor

Jennifer Poirrier
City Manager

Date

Date