

EXHIBIT C
PAYMENT SCHEDULE

MOBILIZATION	Lump Sum Total
	\$ 0.00

DEBRIS CLEARANCE	Unit	Rate	Total (Units x Rate)
Additional General Labor	240 Hours	\$ 0.00	\$ 0.00
General Management	70 Hours	\$ 0.00	\$ 0.00
1. Wheel Loader with operator, 2.5cy 2. Foreman with support vehicle and small equipment. 3. Laborer with chainsaw 4. Laborers with small tools (2)	500 Hours	\$288.00	\$144,000.00
TOTAL – DEBRIS CLEARANCE			\$ 144,000.00

VEGETATIVE COLLECT AND HAUL	Estimated Total Units	Rate	Total (Units x Rate)
0-15 miles vegetative from right-of-way (ROW) to Debris Management Site (DMS)	900,000 CY	\$ 7.75	\$ 6,975,000.00
16-30 miles vegetative from ROW to DMS	900,000 CY	\$ 7.75	\$ 6,975,000.00
31-60 miles vegetative from ROW to DMS	900,000 CY	\$ 7.75	\$ 6,975,000.00
60+ miles vegetative from ROW to DMS	900,000 CY	\$ 7.75	\$ 6,975,000.00
TOTAL – VEGETATIVE COLLECT and HAUL			\$ 27,900,000.00

MANAGEMENT AND REDUCTION	Estimated Total Units	Rate	Total (Units x Rate)
Grinding	900,000 CY	\$ 4.25	\$ 3,825,000.00
Air Curtain Burning	900,000 CY	\$ 2.50	\$ 2,250,000.00
Open Burning	900,000 CY	\$ 1.25	\$ 1,125,000.00
Compacting	900,000 CY	\$ 3.25	\$ 2,925,000.00
TOTAL – MANAGEMENT and REDUCTION			\$ 10,125,000.00

C & D (Construction and Demolition Debris) COLLECT AND HAUL	Estimated Total Units	Rate	Total (Units x Rate)
0-15 miles C&D from ROW to DMS	900,000 CY	\$ 7.60	\$ 6,840,000.00
16-30 miles C&D from ROW to DMS	900,000 CY	\$ 7.60	\$ 6,840,000.00
31-60 miles C&D from ROW to DMS	900,000 CY	\$ 7.60	\$ 6,840,000.00
60+ miles C&D from ROW to DMS	900,000 CY	\$ 7.60	\$ 6,840,000.00
TOTAL – C & D COLLECT and HAUL			\$ 27,360,000.00