

		20-0012-UT WTP 3 – East Dome and Aerator and Misc. Improvements					
		BID OPENING - April 20th, 2022			TENTATIVE AWARD - May 19th, 2022		
		CROM, LLC 250 SW 36th Terrace Gainesville, FL 32607			Razorback, LLC 177 Anclote Road Tarpon Springs, FL 34689		
BID ITEMS		UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Vertical concrete repair: Delaminated areas, spalls, and exposed metal in exterior wall surfaces of both tanks. Estimated quantity is 15 cubic feet.	FT <sup>3</sup>	15	\$ 660.00	\$ 9,900.00	\$ 600.00	\$ 9,000.00
2	Vertical concrete repair: Delaminated areas, spalls, and exposed metal in interior wall surfaces of both tanks and baffle wall surface of east tank. Estimated quantity is 25 cubic feet.	FT <sup>3</sup>	25	\$ 1,080.00	\$ 27,000.00	\$ 600.00	\$ 15,000.00
3	Horizontal concrete repair: Delaminated areas, spalls, and exposed metal in floor surfaces of both tanks. Estimated quantity is 25 cubic feet.	FT <sup>3</sup>	25	\$ 1,636.00	\$ 40,900.00	\$ 600.00	\$ 15,000.00
4	Overhead concrete repair: Delaminated areas, spalls, resurfacing and exposed metal in overhead interior dome roof surface of both tanks. Estimated quantity is 2,000 cubic feet.	FT <sup>3</sup>	2,000	\$ 500.00	\$ 1,000,000.00	\$ 200.00	\$ 400,000.00
5	Application of a surface applied migratory corrosion inhibitor at overhead interior dome roof surface of both tanks. Lump sum.	LS	1	\$ 44,600.00	\$ 44,600.00	\$ 6,000.00	\$ 6,000.00
6	Restore the hatch/hatch curbs to their original construction via removing and replacing concrete at both hatches/hatch curbs. Lump sum.	LS	1	\$ 8,500.00	\$ 8,500.00	\$ 10,000.00	\$ 10,000.00
7	Restore the overflow details and dome vent curb details to their original construction via removing and replacing unsound concrete. Estimated quantity is 12 cubic feet.	FT <sup>3</sup>	12	\$ 675.00	\$ 8,100.00	\$ 700.00	\$ 8,400.00
8	Remove existing gaskets and replace with new gaskets at 4 existing manways. Lump sum.	LS	1	\$ 1,200.00	\$ 1,200.00	\$ 800.00	\$ 800.00
9	Remove existing joint sealant and replace with new joint sealant and/or install new joint sealant at tank floor to wall interface at both tanks. Lump sum.	LS	1	\$ 80,000.00	\$ 80,000.00	\$ 10,714.00	\$ 10,714.00
10	Remove all existing fasteners and replace with new stainless-steel fasteners and/or install new stainless-steel fasteners at the aerator screen structure. Lump sum.	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 2,000.00	\$ 2,000.00
11	Coat/Recoating of tank existing coated surfaces including but not limited to the exterior and interior of both tanks, ferrous metals on the interior of the tanks, various fiberglass and carbon steel fixtures on the domes of both tanks. Lump sum.	LS	1	\$ 3,087,500.00	\$ 3,087,500.00	\$ 1,151,572.00	\$ 1,151,572.00
<b>SUBTOTAL</b>					\$ 4,314,200.00		\$ 1,628,486.00
<b>10% CONTINGENCY</b>		<b>LS</b>	1	\$431,420.00	\$ 431,420.00	\$162,848.60	\$ 162,848.60
<b>TOTAL CONTRACT</b>					\$ 4,745,620.00		\$ 1,791,334.60
<b>Grand Total</b>					\$ 4,745,620.00		\$ 1,791,334.60