Docusign Envelope ID: DBBEEG6CF-A804-4397-BA8A-F373786B0946

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION o T
UTILITY WORK BY HIGHWAY CONTRACTOR AGREEMENT OGC - 03/20

(AT UTILITY EXPENSE)

Financial Project ID: 448486-1-56-03 Federal Project ID: N/A
Financial Project ID: 448486-1-56-92

Financial Project ID: 448486-1-62-01

Financial Project ID:

County: Pinellas State Road No.: 595
District Document No: N/A

Utility Agency/Owner (UAQ): C_irty of Clearwater D.B.A. CGS Energy

THIS AGREEMENT, entered into this 24th day of Qctober . year of2025 | by and between the
STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter referred to as the "FDOT", and City of
Clearwater D.B.A. CGS Energy, hereinafter referred to as the "UAQ™;

WITNESSETH:

WHEREAS, the FDOT, is constructing, reconstructing, or otherwise changing a portion of a public road or
publicly owned rail corridor, said project being identified as ALT US 19/SR595/BAYSHORE BLVD AT SR
286/CURLEW RD/CAUSEWAY BLVD, State Road No.: 595, hereinafter referred to as the "Project”; and

WHEREAS, the UAO owns or desires to install certain utility facilities which are located within the limits of the
Project hereinafter referred to as the "Facilities” (said term shall be deemed to include utility facilities as the same may
be relocated, adjusted, installed, or placed out of service pursuant to this Agreement); and

WHEREAS, the Project requires the location (vertically and/or horizontally), protection, relocation, installation,
adjustment or removal of the Facilities, or some combination thereof, hereinafter referred to as "Utility Work™; and

WHEREAS, the FDOT and the UAO dessire to enter into a joint agreement pursuant to Section 337.403(1)(b),

Florida Statutes for the Utility Work to be accomplished by the FDOT’s contractor as part of the construction of the
Project; and

WHEREAS, the UAO, pursuant to the terms and conditions hereof, will bear certain costs associated with the
Utility Work;

NOW, THEREFORE, in consideration of the premises and the mutual covenants contained herein, the FDOT
and the UAO hereby agree as follows:

1. Design of Utility Work

a. UAO shall prepare, at UAO’s sole cost and expense, a final engineering design, plans, technical
special provisions, a cost estimate, and a contingency Utility Work Schedule (said contingency
schedule to be used in the case of a bid rejection) for the Utility Work (hereinafter referred to as the
“Plans Package”) on or before August 1, year of 2025.

b. The Plans Package shall be in the same format as the FDOT’s contract documents for the Project
and shall be suitable for reproduction.

C. Unless otherwise specifically directed in writing, the Plans Package shall include any and all activities
and work effort required to perform the Utility Work, including but not limited to, all clearing and
grubbing, survey work and shall include a traffic control plan.

d. The Plans Package shall be prepared in compliance with the FDOT’s Utility Accommodation Manual
and the FDOT’s Design Manual in effect at the time the Plans Package is prepared, and the FDOT’s
contract documents for the Project. If the FDOT’s Design Manual has been updated and conflicts
with the Utility Accommodation Manual, the Utility Accommodation Manual shall apply where such
conflicts exist.
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The technical special provisions which are a part of the Plans Package shall be prepared in
accordance with the FDOT’s guidelines on preparation of technical special provisions and shall not
duplicate or change the general contracting provisions of the FDOT’s Standard Specifications for
Road and Bridge Construction and any Supplemental Specifications, Special Provisions, or
Developmental Specifications of the FDOT for the Project.

UAO shall provide a copy of the proposed Plans Package to the FDOT, and to such other right of
way users as designated by the FDOT, for review at the following stages: 30%, 60%, 90%. Prior to
submission of the proposed Plans Package for review at these stages, the UAO shall send the FDOT
awork progress schedule explaining how the UAO will meet the FDOT’s production schedule. The
work progress schedule shall include the review stages, as well as other milestones necessary to
complete the Plans Package within the time specified in Subparagraph a. above.

In the event that the FDOT finds any deficiencies in the Plans Package during the reviews performed
pursuant to Subparagraph f. above, the FDOT will notify the UAO in writing of the deficiencies and
the UAO will correct the deficiencies and return corrected documents within the time stated in the
notice. The FDOT'’s review and approval of the documents shall not relieve the UAO from
responsibility for subsequently discovered errors or omissions.

The FDOT shall furnish the UAO such information from the FDOT’s files as requested by the UAO;
however, the UAO shall at all times be and remain solely responsible for proper preparation of the
Plans Package and for verifying all information necessary to properly prepare the Plans Package,
including survey information as to the location (both vertical and horizontal) of the Facilities. The
providing of information by the FDOT shall not relieve the UAO of this obligation nor transfer any of
that responsibility to the FDOT.

The Facilities and the Utility Work will include all utility facilities of the UAO which are located within
the limits of the Project, except as generally summarized as follows: N/A. These exceptions shall be
handled by separate arrangement.

If any facilities of the UAO located within the project limits are discovered after work on the project
commences to be qualified for relocation at the FDOT’s expense, but not previously identified as
such, the UAO shall file a claim with the FDOT for recovery of the cost of relocation thereof. The
filing of the claim shall not necessarily entitle the UAO to payment, and resolution of the claim shall
be based on a determination of fault for the error. The discovery of facilities not previously identified
as being qualified for relocation at the FDOT’s expense shali not invalidate this Agreement.

The UAO shall fully cooperate with all other right of way users in the preparation of the Plans
Package. Any conflicts that cannot be resolved through cooperation shall be resolved in the manner
determined by the FDOT.

Upon completion of the Utility Work, the Facilities shall be deemed to be located on the public road or
publicly owned rail corridor under and pursuant to the Utility Permit: 2025-H-799-00241

(Note: It is the intent of this line to allow either attachment of or Separate reference to the
permit).

2. Performance of Utility Work

a.

b.

The FDOT shall incorporate the Plans Package into its contract for construction of the Project.

The FDOT shall procure a contract for construction of the Project in accordance with the FDOT’s
requirements.

If the portion of the bid of the contractor selected by the FDOT which is for performance of the Utility
Work exceeds the FDOT’s official estimate for the Utility Work by more than ten percent (10%) and
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the FDOT does not elect to participate in the cost of the Utility Work pursuant to Section
337.403(1)(b), Florida Statutes, the UAO may elect to have the Utility Work removed from the
FDOT’s contract by notifying the FDOT in writing within 5 days from the date that the UAO is notified

of the bid amount. Unless this election is made, the Utility Work shall be performed as part of the
Project by the FDOT’s contractor.

If the UAO elects to remove the Utility Work from the FDOT’s contract in accordance with
Subparagraph 2. c., the UAO shall perform the Utility Work separately pursuant to the terms and
conditions of the FDOT'’s standard relocation agreement, the terms and conditions of which are
incorporated herein for that purpose by this reference, and in accordance with the contingency
relocation schedule which is a part of the Plans Package. The UAO shall proceed immediately with

the Utility Work so as to cause no delay to the FDOT or the FDOT'’s contractor in constructing the
Project.

The UAO shall perform all engineering inspection, testing, and monitoring of the Utility Work to insure
that it is properly performed in accordance with the Plans Package, except for the following activities:
N/A and will furnish the FDOT with daily diary records showing approved quantities and amounts for
weekly, monthly, and final estimates in accordance with the format required by FDOT procedures.

Except for the inspection, testing, monitoring, and reporting to be performed by the UAO in
accordance with Subparagraph 2. e., the FDOT will perform all contract administration for its
construction contract.

The UAO shall fully cooperate with the FDOT and the FDOT’s contractor in all matters relating to the
performance of the Utility Work.

The FDOT’s engineer has full authority over the Project and the UAO shall be responsible for
coordinating and cooperating with the FDOT’s engineer. In so doing, the UAO shall make such
adjustments and changes in the Plans Package as the FDOT’s engineer shall determine are
necessary for the prosecution of the Project.

The UAO shall not make any changes to the Plans Package after the date on which the FDOT’s
contract documents are mailed for advertisement of the Project unless those changes fall within the
categories of changes which are allowed by supplemental agreement to the FDOT’s contract
pursuant to Section 337.11, Florida Statutes. All changes, regardless of the nature of the change or
the timing of the change, shall be subject to the prior approval of the FDOT.

3. Cost of Utility Work

a.

The UAO shall be responsible for all costs of the Utility Work and all costs associated with any
adjustments or changes to the Utility Work determined by the FDOT'’s engineer to be necessary,
including, but not limited to the cost of changing the Plans Package and the increase in the cost of
performing the Utility Work, unless the adjustments or changes are necessitated by an error or
omission of the FDOT. The UAO shall not be responsible for the cost of delays caused by such
adjustments or changes unless they are attributable to the UAO pursuant to Subparagraph 4.a.

The initial estimate of the cost of the Utility Work is $37,554.00. At such time as the FDOT prepares
its official estimate, the FDOT shall notify the UAO of the amount of the official estimate for the Utility
Work. Upon being notified of the official estimate, the UAO shall have five (5) working days within
which to accept the official estimate for purposes of making deposits and for determining any
possible contribution on the part of the FDOT to the cost of the Utility Work, or to elect to have the
Utility Work removed from the FDOT’s contract and performed separately pursuant to the terms and
conditions set forth in Subparagraph 2. d. hereof.

At least thirty (30 ) calendar days prior to the date on which the FDOT advertises the Project for bids,
the UAO will pay to the FDOT an amount equal to the FDOT’s official estimate; plus 5% for
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mobilization of equipment for the Utility Work, additional maintenance of traffic costs for the Utility
Work, administrative costs of field work, tabulation of quantities, Final Estimate processing and
Project accounting (said amounts are to be hereinafter collectively referred to as the Allowances);
plus 10% of the official estimate for a contingency fund to be used as hereinafter provided for
changes to the Utility Work during the construction of the Project (the Contingency Fund).

d. Payment of the funds pursuant to this paragraph will be made (choose one):
U directly to the FDOT for deposit into the State Transportation Trust Fund.
X as provided in the attached Three Party Escrow Agreement between UAO, FDOT and

the State of Florida, Department of Financial Services, Division of Treasury. Deposits of
less than $100,000.00 must be pre-approved by the FDOT Comptroller's Office prior to
execution of this agreement.

e. If the portion of the contractor's bid selected by the FDOT for performance of the Utility Work
exceeds the amount of the deposit made pursuant to Subparagraph c. above, then subject to and in
accordance with the limitations and conditions established by Subparagraph 2. ¢. hereof regarding
FDOT participation in the cost of the Utility Work and the UAO’s election to remove the Utility Work
from the Project, the UAO shall, within fourteen (14) calendar days from notification from the FDOT
or prior to posting of the accepted bid, whichever is earlier, pay an additional amount to the FDOT to
bring the total amount paid to the total obligation of the UAO for the cost of the Utility Work, plus
Allowances and 10% Contingency Fund. The FDOT will notify the UAO as soon as it becomes
apparent the accepted bid amount plus allowances and contingency is in excess of the advance
deposit amount; however, failure of the FDOT to so notify the UAO shall not relieve the UAO from its
obligation to pay for its full share of project costs on final accounting as provided herein below. Inthe
event that the UAO is obligated under this Subparagraph 3.e. to pay an additional amount and the
additional amount that the UAO is obligated to pay does not exceed the Contingency Fund already
on deposit, the UAO shall have sixty (60) calendar days from notification from the FDOT to pay the
additional amount, regardless of when the accepted bid is posted.

f. If the accepted bid amount plus allowances and contingency is less than the advance deposit
amount, the FDOT will refund the amount that the advance deposit exceeds the bid amount, plus
allowances and contingency if such refund is requested by the UAO in writing and approved by the
Comptroller of the FDOT or his designee.

g. Should contract modifications occur that increase the UAO’s share of total project costs, the UAO
will be notified by the FDOT accordingly. The UAO agrees to provide, in advance of the additional
work being performed, adequate funds to ensure that cash on deposit with the FDOT is sufficient to
fully fund its share of the project costs. The FDOT shall notify the UAO as soon as it becomes
apparent the actual costs will overrun the award amount; however, failure of the FDOT to so notify
the UAO shall not relieve the UAO from its obligation to pay for its full share of project costs on final
accounting as provided herein below.

h. The FDOT may use the funds paid by the UAO for payment of the cost of the Utility Work. The
Contingency Fund may be used for increases in the cost of the Utility Work which occur because of
quantity overruns or because of adjustments or changes in the Utility Work made pursuant to
Subparagraph 2. h. Prior to using any of the Contingency Fund, the FDOT will obtain the written
concurrence of the person delegated that responsibility by written notice from the UAO. The
delegatee shall respond immediately to all requests for written concurrence. Ifthe delegatee refuses
to provide written concurrence promptly and the FDOT determines that the work is necessary, the
FDOT may proceed to perform the work and recover the cost thereof pursuant to the provisions of
Section 337.403(3), Florida Statutes. In the event that the Contingency Fund is depleted, the UAO
shall, within fourteen (14) calendar days from notification from the FDOT, pay to the FDOT an
additional 10% of the total obligation of the UAO for the cost of the Utility Work established under
Subparagraph 3. e. for future use as the Contingency Fund.
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Upon final payment to the Contractor, the FDOT intends to have its final and complete accounting of
all costs incurred in connection with the work performed hereunder within three hundred sixty (360)
days. All project cost records and accounts shall be subject to audit by a representative of the UAO
for a period of three (3) years after final close out of the Project. The UAO will be notified of the final
cost. Both parties agree that in the event the final accounting of total project costs pursuant to the
terms of this agreement is less than the total deposits to date, a refund of the excess will be made by
the FDOT to the UAO in accordance with Section 215.422, Florida Statutes. In the event said final
accounting of total project costs is greater than the total deposits to date, the UAO will pay the
additional amount within forty (40) calendar days from the date of the invoice. The UAO agrees to
pay interest at a rate as established pursuant to Section 55.03, Florida Statutes, on any invoice not
paid within the time specified in the preceding sentence until the invoice is paid.

4, Claims Against UAO

a.

The UAO shall be responsible for all costs incurred as a result of any delay to the FDOT or its
contractors caused by errors or omissions in the Plans Package (including inaccurate location of the

Facilities) or by failure of the UAO to properly perform its obligations under this Agreement in atimely
manner.

In the event the FDOT’s contractor provides a notice of intent to make a claim against the FDOT
relating to the Utility Work, the FDOT will notify the UAO of the notice of intent and the UAO will
thereafter keep and maintain daily field reports and all other records relating to the intended claim.

In the event the FDOT’s contractor makes any claim against the FDOT relating to the Utility Work,
the FDOT will notify the UAO of the claim and the UAO will cooperate with the FDOT in analyzing
and resolving the claim within a reasonable time. Any resolution of any portion of the claim directly
between the UAO and the FDOT’s contractor shall be in writing, shall be subject to written FDOT
concurrence and shall specify the extent to which it resolves the claim against the FDOT.

The FDOT may withhold payment of surplus funds to the UAO until final resolution (including any
actual payment required) of all claims relating to the Utility Work. The right to withhold shall be
limited to actual claim payments made by the FDOT to the FDOT’s contractor.

5. Out of Service Facilities

No Facilities shall be placed out of service unless specifically identified as such in the Plans. The following
terms and conditions shall apply to Facilities placed Out-of-Service:

a.

The UAO acknowledges its present and continuing ownership of and responsibility for out of service
Facilities.

The FDOT agrees to allow the UAOQ to leave the Facilities within the right of way subject to the
continuing satisfactory performance of the conditions of this Agreement by the UAO. In the event of
a breach of this Agreement by the UAO, the Facilities shall be removed upon demand from the
FDOT in accordance with the provisions of Subparagraph e. below.

The UAO shall take such steps to secure the Facilities and otherwise make the Facilities safe in
accordance with any and all applicable local, state or federal laws and regulations and in accordance
with the legal duty of the UAO to use due care in its dealings with others. The UAO shall be solely
responsible for gathering all information necessary to meet these obligations.

The UAO shall keep and preserve all records relating to the Facilities, including, but not limited to,
records of the location, nature of, and steps taken to safely secure the Facilities and shall promptly

respond to information requests of the FDOT or other permittees using or seeking use of the right of
way.
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The UAO shall remove the Facilities at the request of the FDOT in the event that the FDOT
determines that removal is necessary for FDOT use of the right of way or in the event that the FDOT
determines that use of the right of way is needed for other active utilities that cannot be otherwise
accommodated in the right of way. Removal shall be at the sole cost and expense of the UAO and
without any right of the UAO to object or make any claim of any nature whatsoever with regard
thereto. Removal shall be completed within the time specified in the FDOT’s notice to remove. In
the event that the UAO fails to perform the removal properly within the specified time, the FDOT may
proceed to perform the removal at the UAO’s expense pursuant to the provisions of Sections
337.403 and 337.404, Fiorida Statutes.

Except as otherwise provided in Subparagraph e. above, the UAO agrees that the Facilities shall
forever remain the legal and financial responsibility of the UAO. The UAO shall reimburse the FDOT
for any and all costs of any nature whatsoever resulting from the presence of the Facilities within the
right of way. Said costs shall include, but shall not be limited to, charges or expenses which may
result from the future need to remove the Facilities or from the presence of any hazardous substance
or material in or discharging from the Facilities. Nothing in this paragraph shall be interpreted to
require the UAQ to indemnify the FDOT for the FDOT’s own negligence; however, it is the intent that
all other costs and expenses of any nature be the responsibility of the UAO.

In the event that the UAO breaches any provision of this Agreement, then in addition to any other
remedies which are otherwise provided for in this Agreement, the FDOT may exercise one or more of

the following options, provided that at no time shall the FDOT be entitled to receive double recovery
of damages:

1) Terminate this Agreement if the breach is material and has not been cured within sixty (60)
days from written notice thereof from FDOT.

(2) Pursue a claim for damages suffered by the FDOT.

3) If the Utility Work is reimbursable under this Agreement, withhold reimbursement payments
until the breach is cured. The right to withhold shall be limited to actual claim payments
made by FDOT to third parties.

(4) If the Utility Work is reimbursable under this Agreement, offset any damages suffered by the
FDOT or the public against payments due under this Agreement for the same Project. The
right to offset shall be fimited to actual claim payments made by FDOT to third parties.

(5) Suspend the issuance of further permits to the UAO for the placement of Facilities on FDOT
property if the breach is material and has not been cured within sixty (60) days from written
notice thereof from FDOT.

6) Pursue any other remedies legally available.

(7) Perform any work with its own forces or through contractors and seek repayment for the cost
thereof under Section 337.403(3), Florida Statutes.

In the event that the FDOT breaches any provision of this Agreement, then in addition to any other

remedies which are otherwise provided for in the Agreement, the UAO may exercise one or more of
the following options:

(1) Terminate this Agreement if the breach is material and has not been cured within sixty (60)
days from written notice thereof from the UAO.
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(2) If the breach is a failure to pay an invoice for Utility Work which is reimbursable under this
Agreement, pursue any statutory remedies that the UAO may have for failure to pay
invoices,

(3) Pursue any other remedies legally available.

c. Termination of this Agreement shall not relieve either party from any obligations it has pursuant to other

agreements between the parties nor from any statutory obligations that either party may have with regard
to the subject matter hereof.

7. Force Majeure

Neither the UAO nor the FDOT shall be liable to the other for any failure to perform under this Agreement to
the extent such performance is prevented by an act of God, war, riots, natural catastrophe, or other event
beyond the control of the non-performing party and which could not have been avoided or overcome by the
exercise of due diligence; provided that the party claiming the excuse from performance has (a) promptly
notified the other party of the occurrence and its estimate duration, (b) promptly remedied or mitigated the
effect of the occurrence to the extent possible, and (c) resumed performance as soon as possible.

8. Indemnification
FOR GOVERNMENT-OWNED UTILITIES,

To the extent provided by law, the UAO shall indemnify, defend, and hold harmless the FDOT and all of its
officers, agents, and employees from any claim, loss, damage, cost, charge, or expense arising out of any
acts, action, error, neglect, or omission by the UAO, its agents, employees, or contractors during the
performance of the Agreement, whether direct or indirect, and whether to any person or property to which
FDOT or said parties may be subject, except that neither the UAQ, its agents, employees, or contractors will
be liable under this section for damages arising out of the injury or damage to persons or property directly
caused by or resulting from the negligence of the FDOT or any of its officers, agents, or employees during the
performance of this Agreement.

When the FDOT receives a notice of claim for damages that may have been caused by the UAO in the
performance of services required under this Agreement, the FDOT will immediately forward the claim to the
UAO. The UAO and the FDOT will evaluate the claim and report their findings to each other within fourteen
(14) working days and will jointly discuss options in defending the claim. After reviewing the claim, the FDOT
will determine whether to require the participation of the UAQ in the defense of the claim or to require the
UAO to defend the FDOT in such claim as described in this section. The FDOT'’s failure to notify the UAO of
a claim shall not release the UAO from any of the requirements of this section. The FDOT and the UAO will
pay their own costs for the evaluation, settlement negotiations, and trial, if any. However, if only one party
participates in the defense of the claim at trial, that party is responsible for all costs.

FOR NON-GOVERNMENT-OWNED UTILITIES,

The UAO shall indemnify, defend, and hold harmless the FDOT and all of its officers, agents, and employees
from any claim, loss, damage, cost, charge, or expense arising out of any acts, action, error, neglect, or
omission by the UAO, its agents, employees, or contractors during the performance of the Agreement,
whether direct or indirect, and whether to any person or property to which FDOT or said parties may be
subject, except that neither the UAOQ, its agents, employees, or contractors will be liable under this section for
damages arising out of the injury or damage to persons or property directly caused by or resulting from the

negligence of the FDOT or any of its officers, agents, or employees during the performance of this
Agreement.

The UAO’s obligation to indemnify, defend, and pay for the defense or at the FDOT’s option, to participate

and associate with the FDOT in the defense and trial of any damage claim or suit and any related settlement
negotiations, shall arise within fourteen (14) days of receipt by the UAO of the FDOT’s notice of claim for
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indemnification to the UAQ. The notice of claim for indemnification shall be served by certified mail. The
UAO’s obligation to defend and indemnify within fourteen (14) days of such notice shall not be excused
because of the UAO’s inability to evaluate liability or because the UAO evaluates liability and determines the
UAQ is not liable or determines the FDOT is solely negligent. Only a final adjudication of judgment finding
the FDOT solely negligent shall excuse performance of this provision by the UAO. The UAO shall pay all
costs and fees related to this obligation and its enforcement by the FDOT. The FDOT's delay in notifying the
UAGO of a claim shall not release UAO of the above duty to defend.

Miscellaneous

a. Time is of essence in the performance of all obligations under this Agreement.

b. The Facilities shall at all times remain the property of and be properly protected and maintained by
the UAO in accordance with the current Utility Accommodation Manual in effect at the time the Plans
Package is prepared and the current utility permit for the Facilities; provided, however, that the UAO
shall not be obligated to protect or maintain any of the Facilities to the extent the FDOT’s contractor
has that obligation as part of the Utility Work pursuant to the FDOT’s specifications.

c. The FDOT may unilaterally cancel this Agreement for refusal by the UAO to allow public access to all
documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida
Statutes, and made or received by the UAO in conjunction with this Agreement.

d. This Agreement constitutes the complete and final expression of the parties with respect to the
subject matter hereof and supersedes all prior agreements, understandings, or negotiations with
respect thereto, except that the parties understand and agree that the FDOT has manuals and

written policies and procedures which may be applicable at the time of the Project and the relocation
of the Facilities.

e. This Agreement shall be governed by the laws of the State of Florida. Any provision hereof found to
be unlawful or unenforceable shall be severable and shall not affect the validity of the remaining
portions hereof.

f. All notices required pursuant to the terms hereof may be sent by first class United States Mail,
facsimile transmission, hand delivery, or express mail and shall be deemed to have been received by
the end of five business days from the proper sending thereof unless proof of prior actual receipt is
provided. The UAO shall have a continuing obligation to notify each District of the FDOT of the
appropriate persons for notices to be sent pursuant to this Agreement. Unless otherwise notified in
writing, notices shall be sent to the following addresses:

If to the UAO:

Jacinta Corcoba, Gas Section Manager
777 Maple St

Clearwater, FL 33755

If to the FDOT:

Pia Cormier, District Utilities Administrator (D7)
11201 North McKinley Drive

Tampa, Florida 33612

Certification

This document is a printout of an FDOT form maintained in an electronic format and all revisions thereto by
the UAO in the form of additions, deletions, or substitutions are reflected only in an Appendix entitled
Changes To Form Document and no change is made in the text of the document itself. Hand notations on
affected portions of this document may refer to changes reflected in the above-named Appendix but are for
reference purposes only and do not change the terms of the document. By signing this document, the UAO
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hereby represents that no change has been made to the text of this document except through the terms of the
appendix entitled Changes to Form Document.

You MUST signify by selecting or checking which of the following applies:

[1 No changes have been made to this Form Document and no Appendix entitled “Changes to Form
Document” is attached.

No changes have been made to this Form Document, but changes are included on the attached
Appendix entitled “Changes to Form Document.”

IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective the day and year first written.

UTILITY: City of Clearwater D.B.A. CGS Energy

BY:(Signature) DATE:

(Typed Name: )
(Typed Title: )

Recommend Approval by the District Utility Office

——DocuSigned by:

BY: (Signature) Emilio OM(W)W/') DATE: 10/24/2025 | 1:11 PM EDT

\—— 45B5B20F4466426...

FDOT Legal review

DocuSigned by:

BY: (Signature) l\/wﬁw humandin DATE: 10/24/2025 | 1:15 PM EDT

844ABBS212B 414
istrict Counsel

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

BY: (Signature) MA bm}iw DATE: 10/24/2025 | 1:22 PM EDT

E7ECD33553SC410

(Typed Name: Kelli Bradley)

(Typed Title: Director of Transportation Development (Interim))
FEDERAL HIGHWAY ADMINISTRATION (if applicable)

BY: DATE:
(Typed Name: N/A)
(Typed Title: N/A)
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Appendix A: Changes to Form

1. The following text and signatures are added on page 9 of the Agreement, under the
signature line for “UTILITY: City of Clearwater D.B.A. CGS Energy":

CITY OF CLEARWATER, FLORIDA

By: ‘%\ By: /N

ON_ Y N\
Bruc% Jen'rﬁferU:oirri‘ér
Mayor City Manager

Approved as to form: Attest:

i .
oo J0— e
Michael Fuino Rosemarie Call

Assistant City Attorney City Clerk
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Appendix B: Engineer's Estimate
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cvoinceR'S ESTIMATE
FLORIDA DEPARTMENT OF TRANSPORTATION DISTRICT 7

FINANCIAL PROJECT ID # :

448486-1-52-01

PROJECT DESCRIPTION:
PAY ITEM SPEC YEAR:
SUBMITTAL TYPE: Phase IV Estimate
COUNTY: Pinellas
DATE: 2025-2026
ENGINEERING CONSULTANT FIRM: CGS Energy
CONTACT NAME: Jacinta Corcoba
PHONE NUMBER: (727) 422-9998
FILE VERSION: EE_11-09-21_Rev32
PAGE NUMBER: 10f 1
COMPONENT GROUPS
100 - STRUCTURES NOT USED
200 - ROADWAY NOT USED
300 - SIGNING & PAVEMENT MARKINGS NOT USED
400 - LIGHTING NOT USED
500 - SIGNALIZATION NOT USED
550 -1TS NOT USED
600 - LANDSCAPE / PERIPHERALS NOT USED
700 - UTILITIES $37,554.00
800 - ARCHITECTURAL NOT USED
900 - MASS TRANSIT NOT USED
1000 - INVALID & OTHER ITEMS NOT USED
COMPONENT SUB-TOTAL $37,554.00
(102-1) MOT (Maintenance of Traffic)
SUB-TOTAL $37,554.00
(101-1) MOB (Mobilization) 5% $1,877.70
SUB-TOTAL $39,431.70
PU (Project Unknowns) 10% $3,943.17
SUB-TOTAL $43,374.87
(999-25) Initial Contingency (Do Not Bid)
PROJECT GRAND TOTAL $43,374.87

NOTES:

Zi44/2025
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cnGINEER'S ESTIMATE
FLORIDA DEPARTMENT OF TRANSPORTATION DISTRICT 7

FINANCIAL PROJECT ID:

448486-1-52-01

FILE VERSION:

EE_11-09-21_Rev32

PAGE NUMBER:

PAY ITEM # ITEM DESCRIPTION 'UNIT| QUANTITY | UNIT COST  TOTAL COST
| 1050 16003 |UTILITY PIPE,REMOVE & DISPOSE 5-7.9" - | LF [ 2584 |  $14.00 ~ $36,176.00
| 1050 16002 [UTILITY PIPE,REMOVE- DISPOSE,2-4.9" . LF ﬁ 24 $12.00 $288.00
1050 16001 |UTILITY PIPE,REMOVE- DISPOSE,0-1.9" L LR 109 | $10.00 | $1,090.00
i
COMPONENT TOTAL $37,554.00

7M1/2025
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Appendix C: Agreement Cost Cover Letter
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FDOT
Florida Department of Transportation

RON DESANTIS 11201 N. McKinley Drive JARED W. PERDUE, P.E.
GOVERNOR Tampa, FL 33612-6456 SECRETARY

FPID 448486-1-56-03
Utility Work by Highway Contractor Agreement
City of Clearwater d/b/a CGS Energy

Explanation of Agreement Amount

e Initial Estimate: $37,554.00
o This amount can be found in the Engineer’s Estimate submitted by CGS Energy.
This Engineer’s Estimate is included as an Appendix to the Agreement.
o ltisalso referred to in Subparagraph 3(b.) of the Agreement.
e Allowances: 5% or $1,877.70
o0 This amount is required per Subparagraph 3(c.) of the Agreement.
e Contingency Fee: 10%, or $3,943.17
o0 This amount is required per Subparagraph 3(c.) of the Agreement.
e Total Agreement Amount: $43,374.87
0 Please note that this amount is not shown in the Agreement; however, it reflects
the total amount that is due to the Department on or before October 1, 2025.

If you have any questions or concerns, please do not hesitate to contact the District Utilities
Office.

Sincerely,

Pia Cormier

District Utilities Administrator (D7)
(813) 975-6152
Pia.Cormier@dot.state.fl.us

Page 1 of 1
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Appendix D: Funds Received Receipt
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COMPTROLLERS OFFICE
FUNDS RECEIVED

(This form is completed by the OOC-GAO LFA Section.)

DATE: October 1, 2025
RECEIVED BY: Morgan Harris
PHONE NUMBER: (850) 414- 4861

DISTRICT INFORMATION

DISTRICT NUMBER: D-7

PARTICIPANTS NAME: City of Clearwater
PROJECT NUMBER: 448486-1-56-03

ARI#: Pending

AMOUNT RECEIVED: $43,374.87

CHECK NUMBER: No

WIRE RECEIVED: Yes

TYPE OF FUNDS CURRENTLY PROGRAMMED: LF
COMMENTS:

-Received the funds before receiving the executed agreements.

-Once, the executed documents are provided and the escrow account is open within
DFS then we will transfer the funds into their escrow account. Thanks!
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