## REVERSE OSMOSIS WTP#1 BLEND TANK REMOVAL PROJECT # 16-0032-UT

BID OPENING DATE: SEPTEMBER 20, 2017 AWARD DATE: OCTOBER 19, 2017

				Kloote Contracting, Inc. PO Box 339 Palm Harbor, FL 34682		Poole & Kent Contractors 1715 W. Lemon St. Tampa, FL 33606		TLC Diversified Inc. 2719 17th St. E. Palmetto, FL 34221		WPC Industrial Contractors, LLC 11651 Philips Hghy Jacksonville, FL 32256	
ITEM #	BRIEF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE	AMOUNT	UNIT BID PRICE	AMOUNT	UNIT BID PRICE	AMOUNT	UNIT BID PRICE	AMOUNT
1	MOBILIZATION/DEMOBILIZATION AND GENERAL CONDITIONS	LS	1	\$381,000.00	\$381,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00
2	DEMOLITION	LS	1	\$57,580.00	\$57,580.00	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$55,000.00	\$55,000.00
3	SITEWORK	LS	1	\$35,167.00	\$35,167.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00	\$35,000.00	\$35,000.00
4	PIPING AND APPURTANCES	LS	1	\$203,424.00	\$203,424.00	\$100,000.00	\$100,000.00	\$88,000.00	\$88,000.00	\$95,000.00	\$95,000.00
5	PUMP MODIFICATIONS	LS	1	\$87,000.00	\$87,000.00	\$50,000.00	\$50,000.00	\$62,000.00	\$62,000.00	\$75,000.00	\$75,000.00
6	CHEMICAL FEED/INJECTION SYSTEM	LS	1	\$31,800.00	\$31,800.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$68,000.00	\$68,000.00
7	TEMPORARY BYPASS PIPING AND PUMPING	LS	1	\$131,100.00	\$131,100.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00
8	ELECTRICAL	LS	1	\$110,000.00	\$110,000.00	\$100,000.00	\$100,000.00	\$94,000.00	\$94,000.00	\$158,000.00	\$158,000.00
9	INSTRUMENTATION	LS	1	\$68,250.00	\$68,250.00	\$75,000.00	\$75,000.00	\$79,000.00	\$79,000.00	\$75,000.00	\$75,000.00
	SUBTOTAL ITEMS 1 THRU 9				\$1,105,321.00		\$445,000.00		\$509,000.00		\$661,000.00
10	CONTINGENCY - 15%	LS	1	\$165,798.15	\$165,798.15	\$66,750.00	\$66,750.00	\$76,350.00	\$76,350.00	\$99,150.00	\$99,150.00
	TOTAL ITEMS 1 THRU 10				\$1,271,119.15		\$511,750.00		\$585,350.00		\$760,150.00
	TOTAL CONTRACT				\$1,271,119.15		\$511,750.00		\$585,350.00		\$760,150.00